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SECTION B — SUPPLIES OR SERVICES AND PRICES/COSTS

B.1 GENERAL

The work shall be performed in accordance with all Sections of this Task Order (TO) and the
contractor’s Basic Contract, under which the resulting TO will be placed. This One Acquisition
Solution for Integrated Services (OASIS) TO falls under Unrestricted Pool 3. An acronym listing
to support this TO is included in Section J.1, Attachment B.

B.2 CONTRACT ACCESS FEE (CAF)

The General Services Administration’s (GSA) operating costs associated with the management
and administration of this contract are recovered through a CAF. In accordance with the OASIS
base contract, the CAF shall be 0.1 percent of the total TO value. This TO shall have a separate
cost-reimbursable Contract Line Item Number (CLIN) to cover this access fee, and this CAF
shall be obligated at TO Award (TOA).

B.3 ORDER TYPES

The contractor shall perform the effort required by this TO on a Cost-Plus-Award-Fee (CPAF)
basis for mandatory CLINs 0001 1001, 2001, 3001, and 4001, and a Not-to-Exceed (NTE) basis
for CLINs 0002, 1002, 2002, 3002, and 4002; 0003, 1003, 2003, 3003, and 4003; 0004, 1004,
2004, 3004, and 4004; 0005, 1005, 2005, 3005, and 4005; 0006, 1006, 2006, 3006, and 4006;
and 1007.

B.4 SERVICES AND PRICES/COSTS

Long-distance travel is defined as travel over 50 miles from the primary place of performance.
Local travel will not be reimbursed.

The following abbreviations are used in this price schedule:

CLIN Contract Line Item Number
CPAF Cost-Plus-Award-Fee
NTE Not-to-Exceed
ODC Other Direct Cost
NSP Not Separately Priced
OASIS Contract GS00Q140ADU308 PAGE B-1
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SECTION B — SUPPLIES OR SERVICES AND PRICES/COSTS

B.4.1 BASE PERIOD:
MANDATORY CPAF LABOR CLIN

CLIN

0001

Description Cost Award Fee
Labor (Tasks 1 — 4)

Total CPAF

$85,394,565

COST REIMBURSEMENT TRAVEL, EQUIPMENT AND MATERIAL, and ODC

CLINs
CLIN Description Total NTE Price
Long-Distance Travel Including Indirect
0002 Handling Rate: -G&A, . M&H NTE $2,566,880
Equipment and Material Including Indirect
0003 Handling Rate: -G&A, . M&H NTE $10,372,500
ODCs Including Indirect Handling Rate:
0004 - NTE $3,413,150
G&A i M&H T
CONTRACT ACCESS FEE
CLIN Description Total Ceiling Price
0005 | Contract Access Fee NTE $101,747
ACCOUNTING FOR CONTRACTOR MANPOWER REPORTING
CLIN Description Total Price
0006 Accougtlng for Contractor Manpower NTE NSP
Reporting

TOTAL CEILING BASE PERIOD CLINs:
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SECTION B — SUPPLIES OR SERVICES AND PRICES/COSTS

B.4.2 FIRST OPTION PERIOD
MANDATORY CPAF LABOR CLIN

CLIN

1001

Description Total CPAF
Labor (Tasks 1 —4) $121,413,518

COST REIMBURSEMENT TRAVEL, EQUIPMENT AND MATERIAL, and ODC

CLINs
CLIN Description Total NTE Price
Long-Distance Travel Including Indirect
1002 Handling Rate: - G&A, . M&H NTE $2.150,000.00
Equipment and Material Including Indirect
1003 Handling Rate: - G&A, . M&H NTE $8,400,000
ODCs Including Indirect Handling Rate:
1004 - G&A. M&H NTE $4,300,000
CONTRACT ACCESS FEE
CLIN Description Total Ceiling Price
1005 Contract Access Fee NTE $136,328
NATIONAL INTEREST ACTION - COVID-19
CLIN Description Total Price
1006 CARES Act NTE $64,658
ACCOUNTING FOR CONTRACTOR MANPOWER REPORTING
CLIN Description Total Price
1007 Accougtlng for Contractor Manpower NTE NSP
Reporting
TOTAL CEILING FIRST OPTION PERIOD CLINs: $136.464.504
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SECTION B — SUPPLIES OR SERVICES AND PRICES/COSTS

B.4.3 SECOND OPTION PERIOD
MANDATORY CPAF LABOR CLIN

CLIN

2001

Description Total CPAF
Labor (Tasks 1 —4) $161,579,112

COST REIMBURSEMENT TRAVEL, EQUIPMENT AND MATERIAL, and ODC

CLINs
CLIN Description Total NTE Price
Long-Distance Travel Including Indirect
2002 Handling Rate: -G&A, M&H NTE $13,633,120
Equipment and Material Including Indirect
2003 Handling Rate: - G&A, . M&H NTE $31,227,500
ODCs Including Indirect Handling Rate:
2004 - NTE $15,286,850
G&A, J M&H o
CONTRACT ACCESS FEE
CLIN Description Total Ceiling Price
2005 Contract Access Fee NTE $221,727
ACCOUNTING FOR CONTRACTOR MANPOWER REPORTING
CLIN Description Total Price
2006 Accounting for Contractor Manpower NTE NSP

Reporting

TOTAL CEILING SECOND OPTION PERIOD CLINs:
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SECTION B — SUPPLIES OR SERVICES AND PRICES/COSTS

B.4.4 THIRD OPTION PERIOD
MANDATORY CPAF LABOR CLIN

CLIN

3001

Description Total CPAF
Labor (Tasks 1 —4) $118,367,495

COST REIMBURSEMENT TRAVEL, EQUIPMENT AND MATERIAL, and ODC

CLINs
CLIN Description Total NTE Price
Long-Distance Travel Including Indirect
3002 Handling Rate: - G&A,. M&H NTE $5,000,000
Equipment and Material Including Indirect
3003 Handling Rate: - G&A, . M&H NTE $15,000,000
ODCs Including Indirect Handling Rate:
3004 - G&A. . M&H NTE $1,000,000
CONTRACT ACCESS FEE
CLIN Description Total Ceiling Price
3005 Contract Access Fee NTE $139,367
ACCOUNTING FOR CONTRACTOR MANPOWER REPORTING
CLIN Description Total Price
3006 Accouptlng for Contractor Manpower NTE NSP
Reporting
TOTAL CEILING THIRD OPTION PERIOD CLINs: $139.506.862
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SECTION B — SUPPLIES OR SERVICES AND PRICES/COSTS

B.4.5 FOURTH OPTION PERIOD
MANDATORY CPAF LABOR CLIN

CLIN Description Total CPAF

4001 Labor (Tasks 1 — 4) $26,320,154

COST REIMBURSEMENT TRAVEL, EQUIPMENT AND MATERIAL, and ODC

CLINs
CLIN Description Total NTE Price
Long-Distance Travel Including Indirect
4002 Handling Rate: - G&A,. M&H NTE $4,650,000
Equipment and Material Including Indirect
4003 Handling Rate: - G&A. M&H NTE $12,000,000
ODCs Including Indirect Handling Rate:
4004 -G&A, . M&H NTE $1,000,000
CONTRACT ACCESS FEE
CLIN Description Total Ceiling Price
4005 Contract Access Fee NTE $43,970
ACCOUNTING FOR CONTRACTOR MANPOWER REPORTING
CLIN Description Total Price
4006 Accougtlng for Contractor Manpower NTE NSP
Reporting
TOTAL CEILING FOURTH OPTION PERIOD CLINs: $44.014.124
GRAND TOTAL CEILING ALL CLINs: $643.782.641
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SECTION B — SUPPLIES OR SERVICES AND PRICES/COSTS

B.S SECTION B TABLES

B.5.1 EQUIPMENT AND MATERIAL, OTHER DIRECT COSTS (ODCs) AND
TRAVEL HANDLING RATE

Equipment and Material, ODCs, and Long-Distance Travel costs incurred may be burdened with
the contractor’s indirect/material handling rate in accordance with the contractor’s disclosed
practices, provided that the basic contract does not prohibit the application of indirect rate(s) on
these costs.

a. Ifno indirect/material handling rate is allowable in accordance with the contractor’s
disclosed practices, no indirect/material handling rate shall be applied to or reimbursed
on these costs.

b. Ifno rate is specified in the schedule of prices above, no indirect rate shall be applied to
or reimbursed on these costs.

The indirect handling rate over the term of the TO shall not exceed the rate specified in the
schedule of prices above.

B.5.2 DIRECT LABOR RATES

Labor categories proposed shall be mapped to existing OASIS labor categories (Section J.1,
Attachment V) and in accordance with the contractor’s Basic Contract. Labor categories
proposed by the contractor for specialized support not defined in Section J.1, Attachment V
shall map to an Office of Management and Budget (OMB) Standard Occupation Classification
(SOC) administered by the Bureau of Labor Statistics (BLS).

B.5.3 ACCOUNTING FOR CONTRACTOR MANPOWER REPORTING

The costs to be reported for Contractor Manpower Reporting (CLIN X006) are those associated
with the reporting requirements specified in Section C.5.1.1 and relate to this TO only.

B.5.4 LABOR OUTSIDE THE CONTINENTAL UNITED STATES (OCONUS)

“OCONUS” is defined as other than the 48 contiguous states plus the District of Columbia. The
United States (U.S.) Department of State’s (DoS) Bureau of Administration, Office of
Allowances, publishes quarterly report indexes of living costs abroad, per-diem rate maximums,
quarter’s allowances, hardship differentials, and danger pay allowances. The DoS Standardized
Regulations (DSSR) is the controlling regulations for allowances and benefits available to all
U.S. Government civilians assigned to foreign areas.

Contractor personnel assigned to foreign areas may receive the allowances and benefits in the
DSSR but, shall not receive allowance and benefits in excess of those identified in the DSSR.

Where costs are not specifically addressed in the DSSR, the Government will reimburse the
contractor for all reasonable, allowable, and allocable costs in accordance with FAR 31, Contract
Cost Principles and Procedures, and other applicable agency specific regulatory supplements.
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SECTION B — SUPPLIES OR SERVICES AND PRICES/COSTS

B.6 INCREMENTAL FUNDING

B.6.1 INCREMENTAL FUNDING LIMITATION OF GOVERNMENT’S
OBLIGATION

Incremental funding in the amount of $406,766,037.21 for CLINs 0001 through 2005 is currently
allotted and available for payment by the Government. Additional incremental funding for these
CLINs may be allotted and available for payment by the Government as the funds become
available. The estimated Period of Performance (PoP) covered by the allotments for the
mandatory CLINs is from award through September 9, 2021, unless otherwise noted in Section
B. The TO may be modified to add funds incrementally up to the maximum of $643,782,641
over the performance period of this TO. These allotments constitute the estimated cost for the
purpose of FAR Clause 52.232-22, Limitation of Funds, which applies to this TO on a CLIN-by-
CLIN basis.

Incremental Funding Chart for CPAF
See Section J.1, Attachment C - Incremental Funding Chart (Excel Spreadsheet).

B.7 ANCILLARY SUPPORT

Ancillary support may include Information Technology (IT) support and shall be in accordance
with the contractor’s Basic Contract.

B.8 AWARD FEE POOL VALUE REPORTING TABLE

The Award Fee Determination Plan (AFDP) establishes award fee. See Section J.1, Attachment
W — Award Fee Determination Plan (Word document).
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SECTION C — PERFORMANCE WORK STATEMENT

C.1 BACKGROUND

The Information Intelligence Warfare Directorate (I2WD), operating under U.S. Army
Communications-Electronics Research, Development and Engineering Center (CERDEC),
serves as the Army’s center for Research and Development (R&D) of advanced cyber
operations, Electronic Warfare (EW), Signals Intelligence (SIGINT) technologies, radar, and
information systems and processing. Today’s Army faces new and varying threats from
unconventional and asymmetric warfare, that demand the need for capabilities that thwart these
threat actions and allow soldiers to stay steps ahead of adversaries. From initial concept through
fielding, I2WD supports full lifecycle management of enterprise-scale systems and provides
engineering support to Program Executive Offices (PEOs).

The global landscape of Army operations is entering a period of significant transition which is
expected to accelerate over the next decade. This transition considers political and environmental
factors and requires adaptability, sustainability, and innovation as strategic measures. [2WD
recognizes these transition changes and proposes a strategic focus to meet future challenges. This
vision has been developed in close coordination with partner agencies and other ongoing
Command, Control, Communications, Computers, Combat Systems, Intelligence, Surveillance,
Reconnaissance (C5ISR) programs such as Army Research Laboratory (ARL), PEO Intelligence,
Electronic Warfare and Sensors (IEW&S), PEO Command Control Communications - Tactical
(C3T), and community-based Science and Technology (S&T) investment strategies in multiple
areas as it relates to Multi-Domain Battle (MDB).

[12WD’s strategic vision represents a core philosophy that maximizes the value of R&D through
adaptable innovation. The concept of adaptable innovation allows for advancement specific to
requirements and needs, independent of technological achievement. Technology is a driver for
achieving capability and is one of several tools to achieve groundbreaking success. Breakthrough
moments cannot be scheduled, and aiming for large technological success often requires
unsustainable long-term investment. By aligning the organization to requirements-focused
development, innovation can occur and can be adapted to meet the evolving needs of the Army.
The strategic vision supports full-spectrum combat operations as well as humanitarian missions,
which typify force deployments.

The doctrine of adaptable innovation focuses on functional, near-term capabilities that mature
through a framework of long-term objectives, allowing CERDEC to be recognized as the premier
CSISR S&T leader within the Army. Adaptable innovation narrows in on requirements and
capabilities, severing the relationship and reliance on individual products, applications, or
technologies, thereby allowing innovation to occur. A focus on operational capability
requirement forces technology achievements to fill in the gaps holistically.

C.1.1 PURPOSE

The purpose of this TO is to support 2WD in system and system-of-systems engineering design,
analysis, testing, and experimentation to advance the next generation of Army cyber, EW,
SIGINT, Intelligence Processing, Exploitation, and Dissemination (PED), and radar capabilities.
This TO will assist in developing and integrating quick reaction capabilities to fill urgent needs
and support end user operational requirements. This TO will provide integration activities that
include software engineering activities, post-production software engineering support,
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SECTION C — PERFORMANCE WORK STATEMENT

modernization technology insertion, Computer Software Configuration Items (CSClIs), nodes and
user capabilities, and modifications unique to the Common Operating Environment (COE).

C.1.2 AGENCY MISSION

The CERDEC I12WD provides the U.S. Army with effective intelligence and information warfare
tools, guaranteeing soldiers the information dominance needed on today’s battlefield. The 2WD
mission is to research, develop, and evaluate Intelligence, Surveillance, Reconnaissance (ISR);
EW; and cyber technologies to provide effective, proactive situational awareness, tracking,
targeting, and survivability solutions that transition into operational relevant capabilities for the
soldier. These activities will prepare capabilities for integration and operational deployment and
maintain the Family of Systems (FoS) operational readiness for capabilities deployed to Army
units and Department of Defense (DoD) programs.

C.2 SCOPE

This TO will provide complex program management, management consulting, engineering, and
logistics professional services for complex system of systems architectures operating across
multiple branches and operational theatres supporting National, Joint, and Tactical level
intelligence operations and domains. The services provided will include baseline improvement,
modernization efforts, and technology insertion. The professional services will assist in
maintaining the PEO IEW&S and PEO C3T FoS, also known as the COE, operational readiness
for systems and capabilities deployed to various Army units and DoD programs. Long-distance
travel in support of this TO is also anticipated for the deployment of personnel to various
Continental United States (CONUS) and OCONUS locations when required to include multiple
Combatant Commands (CCMDs).

C.3 CURRENT ENVIRONMENT

The approach for Army Intelligence Digital Transformation Engineering Services (AIDTES)
focuses on fielding, fixing, and modifications. Where capabilities were once deployed in
software development increments, the program approach has transformed to an agile capability
drop framework to provide:
a. Improved usability and reliability
Enhanced visualization
Analytical tools and data integration
Cyber analytics incorporation
Emerging cybersecurity considerations
Scalability by echelon
Alignment with the Intelligence Community Information Technology Enterprise (IC ITE)

R

Open System Architecture.

C.4 OBJECTIVE

The objective of this TO is to provide the 2WD Intelligence Technology Branch and the COE
with ongoing mission-critical software and systems engineering, testing and evaluation, design,
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SECTION C — PERFORMANCE WORK STATEMENT

prototyping, development, data access analysis, and system integration assessment support
services to increase Army Intelligence system capabilities and interoperability.

Specifically, this includes the following objectives:
a. Conduct hardware and software engineering activities, accreditation activities, and
tactical intelligence baseline planning and engineering.

b. Conduct functional and performance Test and Evaluation (T&E), and verify system
functionality and interoperability.

c. Provide logistics support to include developing and updating technical manuals and quick
reference guides for field support operators, training course materials, field support
engineering, and new equipment training support for CONUS and OCONUS locations.

d. Create, configure, and maintain complete integration environments for current and future
Army IT systems development for both tactical and strategic platforms.

e. Provide integrated solutions for hosting tactical intelligence capabilities on U.S. Army
vehicles.

f. Review and analyze the technical necessity, accuracy, and completeness of proposed
tactical intelligence system capability drops to ensure interoperability and continued
system performance at required levels.

g. Develop and facilitate training courses.

C.5 TASKS
The following tasks are in support of this contract and are detailed below:

Task 1 - Program Management
Task 2 - Government Led Systems Integration (GLSI) Engineering Services
Task 3 - Government Sponsored Research and Development (GSRD) Services

ao o

Task 4 - Training

C.5.1 TASK1-PROGRAM MANAGEMENT

The contractor shall provide program management support under this TO. This includes the
management and oversight of all activities performed by contractor personnel, including
subcontractors, to satisfy the requirements identified in this Performance Work Statement
(PWS). The contractor shall identify a Program Manager (PM) by name, who shall provide
management, direction, administration, quality assurance, and leadership of the execution of this
TO.

The contractor shall facilitate Government and contractor communications and all activities
necessary to ensure the accomplishment of timely and effective support, performed in
accordance with the requirements contained in this contract. As new technical direction letters
are identified, the contractor shall provide initial estimates for level of effort (LOE) and
schedules for completion.

The contractor shall conduct regular reviews of the Program Management Plan (PMP) as well as
reviews of staff assignments, contractor’s monthly progress, status and financial reports with the
I12WD Technical Point of Contact (TPOC) and Federal Systems Integration and Management
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SECTION C — PERFORMANCE WORK STATEMENT

Center (FEDSIM) Contracting Officer’s Representative (COR). The contractor shall provide and
maintain a status of Government-Furnished Property (GFP) (Section F.3, Deliverable 43) list.
The contractor shall inform the FEDSIM COR, and I2WD TPOC of any technical, financial,
personnel, or general managerial problems encountered throughout the contract’s PoP.

C.5.1.1 SUBTASK 1.1 - ACCOUNTING FOR CONTRACTOR MANPOWER
REPORTING

Army Contractor Manpower Reporting System requirements apply to this effort and all
manpower requirements shall be input into DoD Enterprise Contractor Manpower Reporting
Application (ECMRA) as required. To fulfill this Army reporting requirement, the following
12WD TPOC information is provided:

The Unit Identification Code (UIC) for the I2WD TPOC is: W4G8AA.
The Federal Service Code (FSC) for the 2WD TPOC is: AJ44.

The Command Code for the 2WD TPOC is: G.

Fiscal Funding Station Code: S28043.

The contractor shall report ALL contractor labor hours (including subcontractor labor hours)
required for performance of services provided under this contract for the CERDEC I2WD via a
secure data collection site. The contractor shall completely fill in all required data fields using
the following web address: http://www.ecmra.mil/.

Reporting inputs will be for the labor executed during the PoP during each Government Fiscal
Year (FY), which runs October 1 through September 30. While inputs may be reported any time
during the FY, all data shall be reported no later than October 31 of each calendar year.
Contractors may direct questions to the support desk at: http://www.ecmra.mil/.

Contractors may use Extensible Markup Language (XML) data transfer to the database server or
fill in the fields on the website. The XML direct transfer is a format for transferring files from a
contractor’s systems to the secure web site without the need for separate data entries for each
required data element at the website. The specific formats for the XML direct transfer may be
downloaded from the web.

C.5.1.2 SUBTASK 1.2 - COORDINATE A PROGRAM KICK-OFF MEETING

The contractor shall schedule, coordinate, and host a Program Kick-Off Meeting at the location
approved by the Government (Section F.3, Deliverable 02). The meeting will provide an
introduction between the contractor personnel and Government personnel who will be involved
with the contract. The meeting will provide the opportunity to discuss technical, management,
financial, and security items, as well as travel authorization and reporting procedures. At a
minimum, the attendees shall include Key contractor Personnel, representatives from [2WD,
other relevant Government personnel, and the FEDSIM COR. At least three days prior to the
Kick-Off Meeting, the contractor shall provide a Kick-Off Meeting Agenda (Section F.3,
Deliverable 01) (Section J.1, Attachment T) for review and approval by the FEDSIM COR and
the I2WD TPOC prior to finalizing.

The Government will provide the contractor with the number of Government participants for the
Kick-Off Meeting and the contractor shall provide sufficient copies of the presentation for all
present.
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SECTION C — PERFORMANCE WORK STATEMENT

The contractor shall draft and provide a Kick-Off Meeting Minutes Report (Section F.3,
Deliverable 03) documenting the Kick-Off Meeting discussion and capturing any action items.

C.5.1.3 SUBTASK 1.3 - PREPARE A MONTHLY STATUS REPORT (MSR)

The contractor shall develop and provide a MSR (Section F.3, Deliverable 04). The MSR shall
include the following at a minimum:
a. Activities during reporting period, by TDL (include on-going activities, new activities,
and activities completed, and progress to date on all above mentioned activities). Each
section shall start with a brief description of the TDL.

b. Problems and corrective actions taken. Also include issues or concerns and proposed
resolutions to address them.

Risks and proposed risk mitigation.
Personnel gains, losses, and status (security clearance, etc.).
Government actions required.

™o a0

Schedule (show major tasks, milestones, and deliverables; planned and actual start and
completion dates for each).

g. Summary of trips taken, conferences attended, etc. (attach trip reports to the MSR for
reporting period).

h. Accumulated invoiced cost for each CLIN up to the previous month.

1. Projected cost of each CLIN for the current month.

A sample MSR template is provided in Section J.1, Attachment D that outlines the
Government’s minimum requirements. The MSR shall be in a format agreed upon by the 2WD
TPOC and FEDSIM COR. Any modifications, enhancements, or deviations from the provided
MSR template shall be approved by the FEDSIM COR prior to submission.

C.5.14 SUBTASK 1.4 - CONDUCT AND ATTEND PROGRAM MEETINGS

The contractor shall conduct, attend, and participate in various project- and program-related
meetings. Meetings shall be conducted at both the contractor and Government facilities.

a. Convene Technical Status Meetings: The contractor PM shall conduct a monthly
technical status meeting with the 2WD TPOC, FEDSIM COR, and other Government
stakeholders. The purpose of this meeting is to ensure all stakeholders are informed of the
monthly activities and MSR, provide opportunities to identify other activities and
establish priorities, and coordinate resolution of identified problems or opportunities.

b. Meeting/Conference Support/Technical Exchange Meetings (TEMs): The contractor shall
organize, attend, and participate in meetings and conferences, program status, design, and
production reviews in support of 2WD’s portion of PEO IEW&S and PEO C3T efforts
and provide meeting, conference, progress, and status reports, as required (Section F.3,
Deliverable 07). The contractor shall host meetings, conferences, and TEMs at its
facilities within the local travel area of Aberdeen Proving Ground (APG) (6003 Combat
Drive, APG, Maryland (MD) 21005) capable of supporting small (8-10 person) to large
(50 person) unclassified meetings. The meeting room/space shall be at no direct cost to
the Government. The contractor shall attend, coordinate, and/or lead TEMs focusing on
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SECTION C — PERFORMANCE WORK STATEMENT

those areas where technical exchange is necessary to ensure program interests are
addressed.

Conduct Program Management Review (PMR) meetings: The contractor shall conduct
periodic PMR meetings, at least quarterly, focused on progress, task adjudication, and
issues that may affect the overall program to the FEDSIM COR, I2WD TPOC, and
stakeholders (e.g., 2WD, PEO IEW&S, and PEO C3T). The PMR shall also report on
staffing, and financial status. As a part of the PMR, the contractor shall be prepared to
explain the reasoning, assumption, and methodologies in arriving at particular
conclusions, recommendations, or alternatives in the accomplishment of the tasks
required by the contract. The contractor shall have Key Personnel available to support the
PMR. Subcontractors shall attend PMR meetings when required to address key elements.
The contractor shall prepare the PMR agenda, meeting minutes (Section F.3, Deliverable
07), and presentation material (Section F.3, Deliverable 08). PMRs shall be conducted
no less than quarterly; however, more frequent PMRs may be required.

C.5.1.5 SUBTASK 1.5 - PREPARE A PROGRAM MANAGEMENT PLAN (PMP)

The contractor shall document all support requirements in a PMP. The contractor shall provide
the Government with a draft PMP (Section F.3, Deliverable 10) on which the Government will
make comments. The final PMP (Section F.3, Deliverable 11) shall incorporate the
Government’s comments.

The PMP shall:

a.

b.

Describe the proposed management approach and contractor program organizational
structure with roles and responsibilities.

Provide an overall Work Breakdown Structure (WBS) and associated responsibilities and
partnerships between or among Government organizations.

1. The WBS shall identify all technical activities at a level of detail sufficient for the
contractor to manage the work at no less than a week-by-week basis.

2. Each WBS element shall be accompanied by a description, estimate of duration, and
expected result(s).

Describe the contractor’s approach to manage, execute, and track multiple TDLss.

. Describe in detail the contractor’s approach to risk management under this TO and

approach to communications including processes, procedures, communication approach,
and other rules of engagement between the contractor and the Government.

Describe in detail the contractor’s quality control methodology for accomplishing TO
performance expectations and objectives. This includes how the contractor’s processes
and procedures will be tailored and integrated with the Government’s requirements to
ensure high-quality performance.

Contain detailed Standard Operating Procedures (SOPs) for all tasks and managing TDLs
.

Provide a schedule which includes program milestones, deliverables, tasks, and subtasks
required in this TO.

Include the contractor’s general operating procedures for:
1. Travel
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SECTION C — PERFORMANCE WORK STATEMENT

Work hours
Leave
Staff training policies

Nk wD

Problem or issue resolution procedures

C.5.1.6. SUBTASK 1.6 - UPDATE THE PROGRAM MANAGEMENT PLAN (PMP)

The PMP is an evolutionary document that shall be updated annually at a minimum (Section F.3,
Deliverable 12). The contractor shall work from the latest Government-approved version of the

PMP.

C.5.1.7 SUBTASK 1.7 - FINANCIAL REPORTING

The contractor shall provide a Financial Report with every MSR (Section F.3, Deliverable 04).
The Financial Report shall include the following:

a.
b.
C.

=@ oo A

—

Identification of the funding source.
Monthly expenditures by TDLs and TO level from the start of the PoP.

Project monthly expenditures and labor hours by TDL and TO level starting with the
current month through the end of the PoP.

Funded levels on the TO and by Agency.

Labor hours incurred to date on the TO, and by Agency.

Funds remaining by TDL t, CLIN, and tasks.

Diagram reflecting funding and burn rate by month for the TO and at the Agency-level.
Cumulative invoiced amounts for each CLIN up to the previous month.

Estimated burn rate and project duration.

The contractor shall present a draft Financial Report format at the Program Kick-Off Meeting
(Section F.3, Deliverable 13) for Government review. The Government will provide written
approval of the proposed format via the FEDSIM CO or FEDSIM COR, and this approved
format shall be utilized for the monthly Financial Report requirement. The Government may
request updates to the format based on I2WD requirements and Agency needs. Any changes to
the format will be requested in writing via the FEDSIM CO or FEDSIM COR.

C.S5.1.8

SUBTASK 1.8 - PROVIDE MEETING REPORTS

The contractor shall submit Meeting Reports (Section F.3, Deliverable 07), as requested by the
[2WD TPOC and/or FEDSIM COR, to document meetings. The Meeting Reports shall, at a
minimum, include the following information:

a.

Meeting attendees and their contact information and, at a minimum, identify
organizations represented

b. Meeting date and location
c. Meeting agenda
d. Purpose of meeting
e. Summary of what transpired (issues and risks discussed, decisions made, and action items
assigned)
OASIS Contract GS00Q140ADU308 PAGE C-7
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f. Conclusion
g. Recommendation(s)
h. Next scheduled event(s) impacting or impacted by the meeting

C.5.1.9 SUBTASK 1.9 - PREPARE CUSTOMER TECHNICAL DIRECTION LETTERS
(TDLs) S

The contractor shall prepare customer TDL s in close coordination with the 2WD Government
Project Lead. The contractor shall tailor the requirements for each customer TDL to match the
complexity of the 2WD customer Project Requirements Sheet (PRS). The contractor shall
provide the Government with a Draft customer TDL (Section F.3, Deliverable 14). The Final
customer TDL (Section F.3, Deliverable 15) shall incorporate the Government’s comments.
Section J.1, Attachment O outlines the information required for each customer TDL .

The customer TDL is an evolutionary document that shall be updated as elements of the project
change. The contractor shall work from the latest Government-approved version of the customer
TDL . The customer TDL shall include:

Project scope

Project cost estimate (Rough Order of Magnitude (ROM))

Master Equipment List (MEL)/Bill of Materials (if applicable)

Project schedule including milestones, tasks, and subtasks required in this project
Project risks and mitigation

Project staff and resources

Performance criteria

S Mo o o

Travel considerations

—

Project work products deliverables

J- Security considerations

k. WBS

. Project transition

m. [2WD customer feedback participation

C.5.1.10 SUBTASK 1.10 - OPERATIONS SCHEDULE

The contractor shall maintain and provide for review of day-to-day work plans for activities by
team members, including subcontractors. The contractor shall provide for regular reviews of
management plans as well as reviews of resource assignments to the 2WD TPOC and FEDSIM
COR and stakeholders (e.g., 2WD, PEO IEW&S, and PEO C3T). The contractor shall develop
an Operations Schedule (Section F.3, Deliverable 09) to assist with the overall orchestration of
resources and efforts. The Operations Schedule shall remain up-to-date and ready for submission
to the Government upon request. The Operations Schedule shall be reviewed for completeness in
bi-monthly meetings with the Government. The Operations Schedules shall be in a format agreed
upon with the 2WD TPOC and include, at a minimum, a method to track by task, brief task
description, task created and expected completion dates, and assigned resource.
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C.5.1.11 SUBTASK 1.11 - PREPARE TRIP REPORTS

The Government will identify the need for a Trip Report when the request for travel is submitted
(Section F.3, Deliverable 16). The contractor shall keep a summary of all long-distance travel
including, but not limited to, the name of the employee, location of travel, duration of trip, and
Point of Contact (POC) at travel location. Trip reports shall also contain Government approval
authority, total cost of the trip, a detailed description of the purpose of the trip, and any
knowledge gained. At a minimum, trip reports shall be prepared with the information provided in
Section J.1, Attachment S.

C.5.1.12 SUBTASK 1.12 - PERFORMANCE MANAGEMENT

The AIDTES TO is a performance-based contract under which the Government will rate the
contractor according to the performance criteria defined for all task areas. The Government will
establish an AFDP (Section J.1, Attachment W) with the contractor after TOA that provides
procedures for evaluating the contractor’s performance. The Government will use the AFDP as a
basis for evaluating contractor performance in a systematic way by using performance metrics
and Acceptable Quality Levels (AQLs).

Overall, the contractor shall provide a self-assessment report every quarter during each PoP; so,
two Interim Self-Assessment Progress Reports and two Award Fee Period Self-Assessment
Reports shall be provided during the base period and during each option period. The contractor
shall provide Interim Self-Assessment Progress Reports (Section F.3, Deliverable 05) one
quarterly period prior to providing the Award Fee Period Self-Assessment Reports (Section F.3,
Deliverable 21). The Government will provide an interim assessment, in writing, in response to
the contractors Interim Self-Assessment Progress Reports. The contractor shall provide Award
Fee Self-Assessment Reports to coincide with the Government Award Fee Evaluation Board
(AFEB) timeframes. The Government will hold an AFEB meeting to evaluate contractor
performance approximately every six months to determine award fee payment.

The initial AFDP will be finalized No Later Than (NLT) 15 workdays after TOA and can include
proposals for award fee performance measures/metrics from the contractor. A separate Quality
Assurance Surveillance Plan (QASP) will not be provided for this TO as the AFDP will serve the
purpose of the QASP. The AFDP may be revised unilaterally by the Government at any time
during the PoP. The Government will make every attempt to provide changes to the contractor

15 workdays prior to the start of the evaluation period to which the change will apply. The
Government may re-evaluate the AFDP each evaluation period, opting to consider input from the
contractor. The Government may, at its option, unilaterally revise the AFDP to include metrics
gathered from the re-evaluation to be applied in future award fee periods.

The amount of the award fee earned and payable to the contractor for achieving specified levels
of performance will be determined by the Award Fee Determination Official (AFDO), with the
assistance of the AFEB, per the AFDP. The maximum fee payable for any period is 100% of the
Award Fee Pool Allocation. The contractor may earn all, part, or none of the Award Fee
allocated to an Award Plan Evaluation Period.

C.5.1.13 SUBTASK 1.13 - TRANSITION-IN

The contractor shall ensure that there will be minimum service disruption to vital Government
business and no service degradation during and after transition. The contractor shall update the
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proposed Draft Transition-In Plan submitted with its proposal, as appropriate, and provide a
Final Transition-In Plan (Section F.3, Deliverable 17) within five workdays after the Program
Kick-Off Meeting. The contractor shall implement its Transition-In Plan when the Government
accepts the Transition-In Plan as final. All transition activities shall be completed 90 calendar
days after approval of the final Transition-In Plan.

During the Transition-In period, the contractor shall prepare to meet all TO requirements and
ensure all incoming personnel are trained and qualified to perform. During the Transition-In
period, the contractor’s personnel shall interface with Government personnel and other
contractor personnel for purposes of transferring knowledge, lessons learned, and continuity of
information and documents for the commencement of performance.

C.5.1.14 SUBTASK 1.14 - TRANSITION-OUT

The contractor shall provide Transition-Out support when required by the Government. The
contractor shall facilitate the accomplishment of a seamless transition from the incumbent to an
incoming contractor/Government personnel at the expiration of the TO. The contractor shall
provide a draft Transition-Out Plan (Section F.3, Deliverable 18) NLT 150 calendar days prior
to expiration of the TO and the offeror shall provide a final Transition-Out Plan (Section F.3,
Deliverable 19) NLT 120 calendar days prior to expiration of the TO. The contractor shall
identify how it will coordinate with the incoming contractor and/or Government personnel to
transfer knowledge regarding the following:

Project management processes

Points of contact

Location of technical and project management documentation
Status of ongoing technical initiatives

°© a0 o

Appropriate contractor to contractor/Government coordination to ensure a low risk
transition

Transition of Key Personnel
g. Schedules and milestones
h. Actions required of the Government

The contractor shall also establish and maintain effective communication with the incoming
contractor/Government personnel for the period of the transition via weekly status meetings or as
often as necessary to ensure a seamless transition out.

The contractor shall implement its Transition-Out Plan in accordance with the Government-
approved Transition-Out Plan and NLT 120 calendar days prior to expiration of the TO. All
facilities, equipment, and material utilized by the contractor personnel during performance of the
TO shall remain accessible to the contractor personnel during the transition-out period pursuant
to the applicable security in-processing and out-processing guidelines.

C.5.2 TASK 2 - GOVERNMENT LED SYSTEMS INTEGRATION (GLSI)
ENGINEERING SERVICES

GLSI provides full lifecycle systems development, sustainment, and security engineering
services to Government and military programs using a scaled agile approach. The contractor
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shall provide hardware and software engineering support, which requires experience and
knowledge of PEO IEW&S and PEO C3T systems, Virtual Private Network (VPN) and firewall
configuration to maintain security requirements, Containerization, Puppet, automated scripting,
diagnostic program creation, Zabbix, and Kibana. At times, this task may require the contractor
to provide a rapid response of dynamic and responsive engineering and domain expertise to
Government customer program requirements for a timeframe determined at the time the
requirements emerge, and may be for a short-term limited basis or a long-term duration. The
rapid response may be in response to fixing bugs or to meeting deployment timelines.

The contractor shall provide unclassified physical production, engineering, and assessment
facilities at no direct cost to the Government, serving Government interests, for advancing early
assessment, prototyping, and integration of commercial, academic, and Government innovations.

The contractor shall provide the following GLSI support:

a. Create, configure, and maintain complete integration environments including
maintaining, at a minimum, an unclassified lab at the contractor facility at no direct cost
to the Government with a VPN connection to the I2WD Software Integration Laboratory
(SIL) for T&E activities and final software delivery.

b. Provide Government-centric architectural governance ensuring open architectural
solutions that facilitate a more responsive and agile engineering approach that results in a
more dynamic and competitive innovation process.

c. Support the maturation and facilitation of software integration analysis and reporting
through assessments of Government-provided products to validate whether the product
and integration meets the objectives of [2WD (Section F.3, Deliverables 21).

d. Conduct operational and mission-centric assessments, integration, and prototyping of
Commercial Off-The-Shelf (COTS) and Government Off-The-Shelf (GOTS) innovations
advancing future force capabilities while maximizing commercial competition.

e. Conduct and support vehicle/shelter subsystem fabrication and integration.

f. Provide Scientific and Technical Reports (Section F.3, Deliverable 26) that may include
software performance metrics and results.

g. Provide reports as required to support technical reviews including Analysis of
Alternatives (AoA), Requirements Readiness Reviews, Preliminary and Critical Design
Reviews (CDR), Test Readiness Reviews (TRRs), and Deployment Readiness Reviews
(DRRs).

h. Provide maintenance releases, modifications, fixes, and end of life replacement, hardware
refresh, and cyber patching.

1. Assist with the transition to automated tools.

j. Provide continuous fielding and training to support the Army’s ISR mission for PED of
information and intelligence data across echelons.

k. Provide the following deliverables that capture the scope of this TO:
1. Software Test Report (Section F.3, Deliverable 23)
2. Software Design Description (SDD) (Section F.3, Deliverable 25)
3. Software Product Specification (SPS) (Section F.3, Deliverable 27)
4. Software User Manual (Section F.3, Deliverable 28)
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Software Requirements Specification (SRS) (Section F.3, Deliverable 33)
Software Version Description (Section F.3, Deliverable 36)

Software Test Plan (Section F.3, Deliverable 37)

Software Test Description (Section F.3, Deliverable 38)

Interface Requirement Specification (IRS) (Section F.3, Deliverable 39)
10. Operatlonal Concept Document (OCD) (Section F.3, Deliverable 40)

11. Computer Software Product End Items (Section F.3, Deliverable 41)

12. Interface Design Description (IDD) (Section F.3, Deliverable 42)

© 0 N oW

C.5.2.1 SUBTASK 2.1 - ENTERPRISE-SCALE DISTRIBUTED SYSTEMS
ARCHITECTURE AND ENGINEERING

This subtask requires providing system engineering support for target Army cyber, CSISR
software-based systems and platforms to include requirements analysis, design, vendor
management, software acceptance, and design of tactical intelligence system components. This
engineering support includes direct support to COE FoS and contained software baselines. The
contractor shall provide specialized expertise support for the target ISR domains to include, but
not limited to, all source, collection management, Human Intelligence (HUMINT), SIGINT,
Cyber Intelligence (CYBINT), EW, weather, and data analytics.

The contractor shall provide the following Enterprise-Scale Distributed Systems Architecture
and Engineering support:

a. Conduct system engineering, integration, testing, and delivery for complex system of
systems architectures operating distributed across multiple branches, and operational
theatres supporting National, Joint, and Tactical level intelligence operations and
domains including, but not limited to, All-Source, Fusion, Mission Command
Interoperability, Space Operations, Battalion Solutions, Geospatial, HUMINT, Geospatial
Intelligence (GEOINT), Ozone Platform (OZP), SIGINT, Weather, Imagery Intelligence
(IMINT), Measurement and Signature Intelligence (MASINT), CYBINT, Position,
Navigation, and Timing (PNT), and the current branch-deployed intelligence system
architectures.

b. Coordinate and collaborate with analysts to directly support the development and
validation of operation workflows, demonstration threads, and Concept of Operations
(CONOPS) for the software baseline.

c. Conduct requirements analysis, design, development, program management, risk
management, quality control, security engineering, systems engineering, systems
delivery, integration, testing, deployment and delivery of customized software, COTS,
GOTS, Non-Developmental Items (NDIs), and the hybrid and convergent environment
that applies these elements.

d. Perform requirements analyses throughout the entire systems engineering process for
tactical intelligence system efforts to include current software baseline and future
capability drops.

e. Coordinate and collaborate with industry partners and systems engineers during the
implementation of requirements to enhance the capabilities of currently fielded and
future releases of the tactical intelligence system software baselines.
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Conduct traceability of requirements to workflows and identify gaps across the PEO
IEW&S FoS in order to identify priority requirements that need to be addressed across
the program of records.

Map out highly contested signal environments to include commercial and military Global
Positioning System (GPS), Global Navigation Satellite System (GNSS), and microwave
and satellite communications and provide recommendation on business cases in pursuing
prototype design and development.

Provide post-deployment software sustainment and transitional capabilities supporting
Enterprise-scale systems of systems architectures.

Develop open architectures, define the end state, and provide elements of technology
insertion points to support the overall architecture development.

Conduct testing of platforms, systems, and interfaces and develop a test report (Section
F.3, Deliverable 23).

Provide reverse engineering, integration engineering, and interface message testing for
PNT devices and other devices.

C.5.2.1.1 SUBTASK 2.1.1 - TACTICAL INTELLIGENCE BASELINE PLANNING AND

ENGINEERING

This subtask supports the tactical intelligence baseline planning and engineering for future
releases, versions, and cloud computing.

The contractor shall provide the following Tactical Intelligence Baseline Planning and
Engineering support:

a.

Conduct tactical intelligence baseline planning and engineering, and assist in planning the
tactical intelligence system role(s) in subsequent System Integration Evaluations (SIE).

Conduct software baseline planning and engineering for future releases, to include
current and future capability drops and cloud computing, as well as coordination with and
alignment with Command Post Computing Environment (CP CE) efforts.

Assist in planning the tactical intelligence role in subsequent network integration
evaluations.

Provide versions software and hardware test and integration engineering support, to
include the installation and configuration of software, integration of software, functional
test execution, documentation, and reporting on all defects and activities.

Act as a liaison between the Intelligence Community (IC), Training and Doctrine
Command (TRADOC) Capability Manager-Foundation (TCM-F), and the PEO IEW&S
and PEO C3T team to ensure all requirements are received and properly vetted against
the current doctrines and practices of the Intelligence Warfighting Function (IWF).

Act as a liaison between COE PMs and teams to ensure all integration requirements and
usability aspects are received and properly vetted against the current doctrines and
practices of the IWF.
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C.5.2.1.2 SUBTASK 2.1.2 - BASELINE TEST AND EVALUATION (T&E)

This subtask will provide efficient and effective T&E to provide [2WD with timely and accurate
information.

The contractor shall provide the following Baseline T&E support:

a.

Develop a T&E master plan (Section F.3, Deliverable 22), which integrates into the SIL
Management plan.

Verify system functionality and interoperability in the baseline reference environment
comprising the FoS.

Provide test support for Army demonstrations, evaluations, experiments, operational
assessments, limited user tests, and onsite support at the Central Technical Support
Facility (CTSF) at Fort Hood, Texas (TX) for test events such as intra-Army
Interoperability Certification (AIC).

Plan, design, develop, and execute all functional and performance testing of the
complete software baseline (to include CP CE integration).

Conduct verification, validation, and regression testing of all software baselines to
prepare for fielding and release.

Maximize usage of tactical capabilities and accomplishments ahead of upcoming test
events by imitating a tactical unit’s receipt of a tactical system as fielded materiel
solution within the Ground Station Integration Facility (GSIF).

C.5.2.1.3 SUBTASK 2.1.3 - TEST AUTOMATION/SCENARIO TESTING

The contractor shall use existing automation tools from partners, vendors, and other Government
agencies as part of the delivery of products in its solution.

The contractor shall provide the following Test Automation/Scenario Testing support:

a.

b.

Develop a complete automated test suite across all efforts to create a holistic framework
to expedite testing.

Conduct testing to bring testing of the system as close as possible to actual production
and include operational scenarios to ensure the system will perform the target mission
needs of the Soldiers.

Conduct user driven acceptance testing within the GSIF to assess and verify functional,
performance, reliability, and quality assurance against the major design requirements for
current and future releases of the software baselines.

Gather and document feedback in coordination with ongoing Army Human Systems
Integration (HSI) efforts as user representatives within the program office during
engagements with the operational force and during evaluation events.

Review test cases and create workflows, Tactics, Techniques, and Procedures (TTPs)
within the GSIF, as well as document user stories for use at other events.

Create use cases and story boards within the GSIF based on previously identified
workflows and requirements to further enable development and enhancement of future
software releases.
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C.5.2.1.4 SUBTASK 2.1.4 - ACCREDITATION

The contractor shall utilize the Risk Management Framework (RMF), DoD Instruction (DoDI)
8510, to conduct activities for accreditation of systems and provide the following support:

a.

Identify, assess, analyze, document, and audit Information Assurance (IA) requirements
and capabilities for PEO IEW&S and PEO C3T FoS such that Authorization To Operate
(ATO), interim authorizations (e.g., Interim Authorization To Test (IATT)) and
Certificate of Net Worthiness (CoN) are obtained and maintained as needed for each
system implementation regardless of location and authorized approving authority
(Section F.3, Deliverable 20).

Utilize the RMF to identify, track, and manage risk to achieve and maintain appropriate
IA posture for all locations and networks (e.g., Non-classified Internet Protocol Router
Network (NIPRNet), Secret Internet Protocol Router Network (SIPRNet), Joint
Worldwide Intelligence Communications System (JWICS), and coalition networks).
Identify, assess, analyze, document, and audit IA requirements and capabilities for the
Army tactical and strategic systems through the RMF accreditation process.

Conduct accreditation activities across the NIPRNet, SIPRNet, JWICS, and National
Security Agency Network (NSANet) enclaves.

C.5.2.2 SUBTASK 2.2 - DATA ENGINEERING, ONTOLOGY, AND DATA FUSION

This subtask requires full system development lifecycle support for data engineering, ontology
development, data modeling, data correlation, data fusion, and data mediation within Enterprise-
scale system solutions supporting high data velocity and data volume. The contractor shall
leverage disparate data for machine learning and analytics applications.

The contractor shall provide the following Data Engineering, Ontology, and Data Fusion
support:

a.

b.

Plan, coordinate, and facilitate collaborative data engineering across DoD data-centric
programs and developmental projects.

Implement scalable data platforms using COTS/open source technologies that follows
applicable data handling requirements, mitigates risk naturally inherited through data
aggregation efforts, and accelerates the development of descriptive, predictive, and
prescriptive analytics/visualizations.

Accelerate the integration of disparate data sources at the enterprise level.

. Analyze roadmap dependencies, probabilistic critical paths, and cost/schedule risk or

technologies and their interdependencies; aggregate end user capability set schedules
(including integration and reset activities) to explore tradeoffs and optimize
modernization activities across portfolio of technologies. Results of these analyses should
be supported with Joint Confidence Levels around the roadmap’s cost and schedule
parameters, prioritized risk mitigation strategies, and cost-benefit-analyses of executing
identified strategies.
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C.5.2.3 SUBTASK 2.3 - TRANSITION AND SUSTAINMENT ENGINEERING

SERVICES

Transition consists of the activities required to move from the development phase in a systems
lifecycle to the fielding and sustainment phase. Sustainment follows the Lifecycle Sustainment
Plan as the primary management tool to satisfy the Warfighters sustainment requirements
through the delivery of a product support package. The contractor shall assist in scheduling
activities with required personnel for installation and support and identify required resources.

The contractor shall provide the following Transition and Sustainment Engineering Services
support:

a.

Develop interoperating hardware and software components that include a regimented
approach to installation and maintenance that mitigates risks, captures detailed
configurations, and operates under a flexible system management methodology, while
ensuring that the binaries and configuration files are compiled, controlled, and released
by a single release authority.

Plan, coordinate, and facilitate the post-deployment software sustainment and post-
production software sustainment requirements, management, and execution for
established programs of record.

Identify, manage, and mitigate the risks associated with transitional engineering for
complex systems.

Facilitate collaborative engineering efforts across multiple contractor resources and
Government agencies, and proactively manage transitional and sustainment engineering
execution.

Update the Interface Control Document (ICD) (Section F.3, Deliverable 24) and the
Software Design Document (SDD) (Section F.3, Deliverable 25) and integrate new
capabilities during transition and sustainment.

Document complex system of systems and conduct engineering gap analysis, operational
gap analysis, and configuration management alignment and information transition
(Section F.3, Deliverable 26).

Conduct planning, on-site Field Support Engineering (FSE), and new equipment training
support for fielding systems on an as-required basis for CONUS and OCONUS locations.
Provide technical field support, over the shoulder training, integration, and testing in

support of program participation in fielding directly to CONUS and OCONUS locations.

C.5.23.1 SUBTASK 2.3.1 - ENGINEERING CHANGES AND CONFIGURATION

MANAGEMENT SUPPORT

This subtask requires the contractor to adhere to Configuration Management processes used to
establish and control product attributes and the technical baseline across the system lifecycle.
The contractor shall document, disseminate, and obtain approval of all engineering changes prior
to, or as they occur.

The contractor shall provide the following Engineering Changes and Configuration Management
Support:
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a. Review and analyze the technical necessity, accuracy, and completeness of proposed
engineering changes to system and software baselines for the purpose of ensuring
continued satisfaction of system performance and interoperability.

b. Conduct trade-off studies to identify the most advantageous technical approach to resolve
specific engineering change issues.

c. Follow configuration management process and conduct technical review of Software
Change Requests (SCRs) and participate in Engineering Review Board (ERB) and
Configuration Control Board (CCB) meetings.

d. Provide updated software releases to the Configuration Management office after testing is
completed.

e. Evaluate all system changes to include full support of the Developmental Defect Review
Board (DDRB), Defect Review Board (DRB), and all other review and control boards as
deemed applicable by the Government.

f. Perform analysis and review of all target candidate defects per domain area utilizing
Redmine or comparable defect tracking system to evaluate and validate all captured and
reported System Incident Reports (SIR).

C.5.2.3.2 SUBTASK 2.3.2 - PROCESS IMPROVEMENT

This subtask provides continuous process improvement for 2WD’s capability for delivering
products. This subtask encompasses the initial baseline process capability model and a method to
assess improvement after a process improvement.

The contractor shall provide the following Process Improvement support:

a. Provide continuous process improvement to improve the efficiency of software
development, integration, testing, debugging, and delivery activities.

b. Collect and analyze software metrics to measure the quality of delivered software to
include defect rates and resolution cost and timeline.

c. Analyze current software incident reports and defects contained within the defect
tracking system and produce reports as requested by the Government.

d. Implement and maintain automated build, deployment, and system performance and
analysis tools within the tactical Army infrastructure.

C.5.2.3.3 SUBTASK 2.3.3 - AUTOMATION OF TACTICAL INTELLIGENCE
SYSTEM ADMINISTRATION

The contractor shall provide a modular capability consisting of software and/or hardware to
reduce administrative burden in operation, including the support of automated startup, automated
shutdown, and back-up/restore capability for the tactical hardware environment. In order to
enable automated startup, the capability must be operational while the tactical hardware is
powered off. The capability shall possess prior Assured Compliance Assessment Solution
(ACAS) scans and shall be security-hardened to comply with applicable Security Technical
Implementation Guides (STIGs) and IA controls to permit fielding with current fielded systems.

Additionally, the contractor shall provide the following Automation of Tactical Intelligence
System Administration:
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a. Actively monitor system measurements through dashboards and other automated tools
fully integrated into the Army C5ISR infrastructure to quickly determine patterns and to
assist with proactively responding to errors, performance, and security.

b. Gather, analyze, and act on software metrics ensuring that an application remains easily
maintainable and continually evolves.

c. Communicate with the end users to understand performance issues that are encountered
real-time and create, test, and monitor system performance and report metrics that are
valuable to all stakeholders to ensure the system is designed to meet the end-user needs.

d. Develop recommendations for Government decision of proposed solutions that will
optimize the balance between network performance and network cost, thereby improving
communication, network optimization, and integration within the COE (Section F.3,
Deliverable 26).

C.5.2.3.4 SUBTASK 2.3.4 — FINAL SOFTWARE DELIVERY

For final software deliveries, the tasks and products must be in compliance with the T&E Master
Test Plan. The software must be prepared for use in accordance with the Configuration
Management Plan. A software version description must be prepared for each software delivery,
including to the sustainment site.

The contractor shall provide the following Final Software Delivery Support:

a. Prepare and provide the Government with copies of all software developed on this effort
(Section F.3, Deliverable 27), with all code documentation, source, object, and
executable delivered via a transfer medium determined by the 2WD TPOC.

b. Develop and update the technical and software user manuals including the final design
document and operating instructions, operator’s quick reference guide, and technical data
for provisioning, such that the documents reflect the required configuration as delivered
(Section F.3, Deliverable 28).

c. Develop and update the configuration guides and training course materials (Section F.3,
Deliverable 29) to support system fielding to include, but not limited to, system
configuration guides, system check out guides, post clone guides, and user manuals for
the system such that the documents reflect the required configuration as delivered.

d. Update technical documentation for items comprising Modification Work Order (MWO)
kits that will need to be provisioned by the Government in the future. Provisioning
updates shall include drawing changes to accommodate design changes.

C.5.2.4 SUBTASK 2.4 - PROGRESSIVE ENGINEERING LAB FACILITIES

The contractor shall provide a lab synchronization engineering process which will ensure daily
inventory of software between unclassified and classified labs, maintenance of software
baselines and version control between all labs, and synchronization of multi-lab integration
activities. The contractor shall provide input into the establishment and support of the baseline
reference environment for future software releases’ formal integration and acceptance testing.

The contractor shall provide the following Progressive Engineering Lab Facilities Support:
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a. Develop and utilize a technology capability incubation process which fosters emerging
capabilities to enable the intelligence analyst to leverage advanced analytics to efficiently
exploit intelligence information.

b. Create, configure, and maintain complete integration environments for current and future
Army IT systems development. This support shall include the maintenance of the tactical
and strategic platforms.

c. Create an environment to develop and execute an integration process to support the
current software release, integration of new or updated components, and facilitation to
create and test stable and deployable releases.

d. Advance and facilitate software integration analysis and reporting.

Develop and maintain an SIL management plan that:

1. Captures repeatable processes and procedures for hardware/software integration
and testing,

Describes cloud architecture, engineering, and development efforts,
3. Describes SIL computing development and prototyping initiatives, and

4. Incorporates configuration control over hardware and software upgrades,
enhancements and capabilities (Section F.3, Deliverable 30).

Deploy, configure, and operate a complex FoS from the contractor lab facilities.

g. Conduct daily backups and provide no less than 30 days of off-site storage to restore
files, software baselines, and/or entire virtual machines.

h. Provide the ability to restore from backup any file, software baseline, and/or entire virtual
machine within 24 hours of request.

1. Conduct active cyber monitoring to include no less than 90 days of logging made
available to authorized users for auditing.

j. Ensure VPN systems are operational and accessible 24 hours per day, seven days per
week (24/7).

k. Utilize a designated unclassified VPN environment for remote access of software vendor
development, integration, and testing prior to delivering software to 2WD System
Integration Lab environment.

C.5.3 TASK 3 - GOVERNMENT SPONSORED RESEARCH AND DEVELOPMENT
(GSRD) SERVICES

This task allows the Government to capitalize on current and emerging technologies used to
support advanced analytics, which are rapidly maturing throughout the commercial,
Government, academia, industry, and open source communities, while identifying and
implementing appropriate performance solutions to improve productivity, reduce cost, and
increase intelligence analyst effectiveness.

The contractor shall provide the following GSRD Services support:
a. Provide full-scale mission acquisition support for external agencies to include Distributed
Ground Systems, Army Cyber Command (ARCYBER) and others.

b. Establish a technology capability incubation process to foster emerging capabilities for
the intelligence analyst.
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Evaluate technologies through an established maturity evaluation model to provide
stakeholders with recommendations on insertion into the core program of record software
baseline.

Provide Scientific and Technical Reports (Section F.3, Deliverable 26) that may include
software performance metrics and results.

Provide the following deliverables that capture the scope of this TO:

1. Software Test Report (Section F.3, Deliverable 23)

2. Software Design Description (SDD) (Section F.3, Deliverable 25)

3. Software Product Specification (SPS) (Section F.3, Deliverable 27)

4. Software User Manual (Section F.3, Deliverable 28)

5. Software Requirements Specification (SRS) (Section F.3, Deliverable 33)
6. Software Version Description (Section F.3, Deliverable 36)

7. Software Test Plan (Section F.3, Deliverable 37)

8. Software Test Description (Section F.3, Deliverable 38)

9. Interface Requirement Specification (IRS) (Section F.3, Deliverable 39)

10. Operational Concept Document (OCD) (Section F.3, Deliverable 40)
11. Computer Software Product End Items (Section F.3, Deliverable 41)
12. Interface Design Description (IDD) (Section F.3, Deliverable 42)

C.5.3.1 SUBTASK 3.1 - MACHINE LEARNING, COGNITIVE COMPUTING,

ARTIFICIAL INTELLIGENCE R&D

This subtask supports the physical production, engineering, and assessment facilities, serving
Government interests, for advancing early assessment, prototyping, and integration of
commercial, academic, and Government innovations. This task requires intelligence domain
expertise, as well as operational and technical engineering expertise to guide the Government
through assessments and analysis.

The contractor shall provide the following Machine Learning, Cognitive Computing, Artificial
Intelligence R&D support:

a.

Review and provide analyses and recommendations on Government-provided
documentation and requirements for developing a plan of action.

b. Conduct intelligence domain assessments and analysis.

Assist the Government with collaboration across Government organizations and the
convergence of Intelligence domain expertise with operational and technical engineering.

d. Assist the Government with developing research plans and requirements to meet R&D
objectives, including the identification of data, systems, and skillsets.

e. Conduct gap analysis and produce mission-centric solutions, scenarios, and prototypes on
which the Government can make a decision to support immediate operational needs while
facilitating future force development.

f. Coordinate and collaborate with the Government for the conduct of operational and
mission-centric assessments, integration, and prototyping of COTS and GOTS
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innovations advancing future force capabilities while maximizing commercial
competition.

g. Perform statistical learning and pattern recognition through unsupervised, supervised, and
reinforced machine learning methods.

h. Conduct activities to train machines to gain contextual understanding of complex
problems through machine intelligence, cognitive computing, and machine reasoning.

C.5.3.2 SUBTASK 3.2 - INTELLIGENCE COMMUNITY INFORMATION
TECHNOLOGY ENTERPRISE (IC ITE)

This subtask will assist in adopting and enabling IC ITE for the future to reduce complexity and
leverage the IC and national level combat support agencies.

The contractor shall provide the following IC ITE support:

a. Identify, define, and develop an engineering roadmap (Section F.3, Deliverable 31)
supporting modernization and migration of Army Intelligence systems with the DoD IC
ITE roadmap.

b. Align Enterprise-Scale Architecture systems with the IC ITE roadmap.

Integrate the IC ITE Desktop, Tactical Cloud Reference Implementation (TCRI), and
other cloud solutions.

C.5.3.3 SUBTASK 3.3 —- PROCESSING, EXPLOITATION, AND DISSEMINATION
(PED) MISSION SUPPORT

The objective of this subtask is to support the design, development and implementation of a data
enterprise architecture to support full spectrum analytic awareness.

The contractor shall provide the following PED Mission Support:

a. Research multiple-Intelligence (multi-INT) machine learning to automate the fusion of
multiple single-Intelligence (single-INT) data sources to provide faster and more
comprehensive distributed PED solutions.

b. Conduct analysis, development, integration, and testing to identify and mature emerging
PED analytic capabilities from industry, Government, and academia.

c. Refine, enhance, and transform intelligence PED capabilities across the DoD.

d. Provide configuration management and governance for all Infrastructure as a Service
(TaaS)-hosted solutions and leverage Activities Based Intelligence (ABI), Structured
Object Management (SOM), and Object Based Production (OBP).

C.5.3.4 SUBTASK 3.4 - ADVANCED CLOUD TECHNOLOGY AND CAPABILITIES
SUPPORT

This subtask involves supporting migration efforts for transitioning current cloud architectures.
This effort is required to incorporate designated Army and DoD standards such as IC ITE, Joint
Information Environment (JIE) and Defense Intelligence Information Enterprise (DI2E).

The contractor shall provide the following Advanced Cloud Technology and Capabilities
Support:
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a. Evaluate cloud technologies, architectures, and data types and develop an implementation
plan (Section F.3, Deliverable 31) for implementing cloud technologies and capabilities
with Enterprise-Scale FoS.

b. Design, develop, and implement new indexing methods capable of parallel query, in-
memory indexing, and support for multiple indices capable of indexing more than five
million artifacts in less than five hours.

c. Develop high volume, high velocity data ingestion, parsing, and processing system
architectures as well as the ability to execute improvements to streaming data and
structured file-based processing.

d. Develop an approach and execution plan for the Government to work with industry
leaders to support the development of technologies in cloud strategy, cloud security, risk
management, data analytics cloud application development, and cloud infrastructure and
platform services.

e. Gather lessons learned (Section F.3, Deliverable 32) from cloud migration efforts upon
which the Government can determine if the information/procedures should be applied to
future infrastructure and standard migrations.

f. Contribute to the design, integration, and migration efforts for transiting existing big data
and cloud-based architectures into the tactical environments.

C.5.3.5 SUBTASK 3.5 - ELECTRONIC WARFARE (EW)/SIGNALS INTELLIGENCE
(SIGINT) TECHNOLOGY DEVELOPMENT

This subtask will support current systems and evolving systems in the EW/SIGINT domain and
require utilizing NSA technical SIGINT requirements that need to be met. System engineering
support will be required to assist the Government during development of the systems, including
providing the means for quick reaction responses from specific vendors with unique capabilities
in the EW/SIGINT technology development field, including Electronic Attack (EA), Electronic
Protection (EP), and Electronic Warfare Support, as well as associated engineering domains
including Electrical Engineering, Computer Science, and Radio Frequency (RF) Engineering.
This subtask requires contractor network lab support capabilities to include support and
utilization of testing capabilities and procurement of COTS products.

The contractor shall provide the following EW/SIGINT Technology Development support:

a. Decompose EW and SIGINT requirements into specific design specifications (Section
F.3, Deliverable 25) and conduct requirements refinement and specialization of
features/specific techniques.

b. Develop requirements and design and build initial prototypes (Section F.3, Deliverable
33).

c. Define requirements, identify standards and policies, and assist with the transition of
technologies to new SIGINT platforms.

d. Develop and integrate Passive Electromagnetic Environment (EME) collection
capabilities, active programs, and fielded efforts and capabilities required for the full
spectrum of Electromagnetic Operational Environment (EMOE) programs and fielding.

e. Assess and integrate existing and emerging ManPack SIGINT solutions and approaches.
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Develop and maintain ICDs and system manuals (Section F.3, Deliverables 24, 28, and
29).

C.5.3.6 SUBTASK 3.6 - ADVANCED INTELLIGENCE PROCESSING PROTOTYPES,

MODELING AND SIMULATION

This subtask provides support to multi-INT activities and transactional data analysis and problem
solving methodologies.

The contractor shall provide the following Advanced Intelligence Processing Prototypes,
Modeling and Simulation support:

a.

Develop, integrate, test, and secure a prototype concept of tactical-based intelligence
systems utilizing ABI service with existing Army intelligence capabilities.

Develop tactical intelligence concepts, use cases, and test scenarios aligned with Army
Tactical Intelligence.

Develop and document a defined set of concepts and methodologies utilizing physical
and virtual systems to meet Tactical collection management objectives including, but not
limited to, asset management, multi-INT collection response, requirements management,
and mission management (Section F.3, Deliverable 26).

Conduct systems engineering for architecture and requirements in support of Army and
National tactical systems’ needs.

Maintain an information sharing conduit between Government organizations to test
sample data streams, ingestion, annotation, and analytic assessment capabilities between
National ABI and I2WD supported programs.

Research, design, and develop advanced User Interface (UI) concepts to support
enhanced intelligence processing and exploitation across the Army tactical enterprise. Ul
concepts and capabilities shall support tactical intelligence operations in a Disconnected,
Intermittent, and Low-bandwidth (DIL) communications environment.

Develop, integrate, test, and document advanced intelligence technologies and
incorporate key IC frameworks and toolsets within Enterprise-Scale FoS in support of
tactical operations.

Produce prototypes designed to reduce technology risks across relevant intelligence
domains, which would be released as part of future competitive procurements, which may
or may not be used by companies competing for intelligence programs

Develop an integrated solution for hosting tactical intelligence capabilities on U.S. Army
vehicles, leveraging power, cooling, and fielding infrastructure currently in place with the
Army Integrated Logistics Support (ILS) teams.

Update and maintain the current Delta Training Package (Section F.3, Deliverable 34),
to include task development and lesson plans in the Army Systems Approach to Training
(ASAT) database, the training package is suitable for teaching the new equipment
training (NET) course, which is required for military occupational specialties.

k. Design and execute lab facility upgrades in support of development, integration, and test
activities for the software baselines.
. Provide engineering services for current (and next generation when available) tactical
edge mobile solutions and capabilities on U.S. Army vehicles in direct support of the
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COE/CP CE Operations/Intelligence (OPS/INTEL) convergence activities and all formal
test events to include SIE.

m. Define, develop, and implement highly complex Enterprise modeling and simulation
capabilities such as GPS constellation modeling and simulation and overlay signals of
opportunity

n. Perform analyses, Bayesian Belief Network modeling, and evaluation of current
operational systems to assess the need for new systems (such as PNT or tactical radio
devices) and/or analyze proposed PNT systems to determine whether the proposed
systems can be expected to satisfy projected needs/requirements developed by the
Government.

C.5.3.7 SUBTASK 3.7 - CYBER TECHNOLOGY

I12WD may coordinate and collaborate with National Cyber Centers and DoD Operational
Commands, and will require ongoing awareness of recent malicious activity, threat actors,
TTP’s, offensive cyber tool development, and existing and emerging technological approaches
for Electronic Warfare Officers (EWOs) to coordinate multiple EW/Cyber assets.

The contractor shall provide the following Cyber Technology support:

a. Model and simulate modern attack to include kinetic weaponry, electromagnetic,
physical, and EW/Cyber.

b. Deliver insider threat analysis services to analyze alerts, identify trends, and escalate
cases for investigation as well as develop metrics for data exfiltration trends based on
office location and leadership responses to incidents.

c. Provide Cyber force protection and Indications and Warnings (I&W) to operational units
on global adversary activities targeted against military personnel/installations.

d. Develop Cyber Analytic systems capable of analyzing logical and physical cyber
operational pictures while introducing EW and RF-related effects using integrated earth
models such as Terrain Integrated Rough Earth Model (TIREM) for propagation loss
over irregular terrain.

e. Develop, integrate, test, and deploy Cyber Analytic Tools which are not geographically
bounded, have flexible cyber with data enrichment, version control, and attribution at the
document entity level.

f. Define real work threat vectors and accurately test prototype or existing hardware to
ensure mission readiness.

g. Assist in assuring defense of offensive platforms within any known scenario.

C.54 TASK 4 -TRAINING

The contractor shall update and maintain existing training course material (Section F.3,
Deliverable 34). The contractor shall provide instructors with Intelligence Domain Expertise to
facilitate an 80-hour training course approximately twice a year. This training shall be
coordinated with the Program of Instruction (POI) for an 80-hour maintenance sustainment
course. The training course shall be conducted onsite at APG and Ft. Hood, TX. If necessary, the
contractor shall provide the training course at the contractor’s facility (within local travel limits
from 6003 Combat Drive, APG, MD 21005). The contractor’s facility space shall accommodate
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no less than 12 personnel.

The contractor shall create and update training packages (Section F.3, Deliverable 34), to
include task development and lesson plans, to be suitable for the teaching of the new equipment
training course for the required military occupational specialties. The contractor shall provide
instructors that are knowledgeable about the system installation material and training course
material.
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D.1 PACKAGING AND MARKING

Packaging and marking of all deliverables must conform to normal commercial packing
standards to assure safe delivery at destination.

D.2 UNCLASSIFIED AND CLASSIFIED MARKING

Unclassified data shall be prepared for shipment pursuant to industry standards. Classified
reports, data, documentation shall be prepared for shipment pursuant to the National Industrial
Security Program Operating Manual (NISPOM), DoD 5220.22-M.

D.3 MARKINGS FOR ELECTRONIC DELIVERY

Electronic copies shall be delivered via email attachment. The contractor shall label each
electronic delivery with the contract number and project title in the subject line of the email
transmittal.
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E.1 PLACE OF INSPECTION AND ACCEPTANCE

Inspection and acceptance of all work performance, reports, and other deliverables under this TO
will be performed by the FEDSIM COR and I2WD TPOC.

Inspection and acceptance of Materials and Equipment shall be at Free On Board (F.O.B FAR
52.247-34) at destination. Ship to address is:

Commander, U.S. Army RDECOM, CERDEC
Intelligence and Information Warfare Directorate (I2WD)
Aberdeen Proving Ground, MD 21005

Requiring Activity DODAAC: W15P7V

E.2 SCOPE OF INSPECTION

All deliverables will be inspected for content, completeness, accuracy, and conformance to TO
requirements by the FEDSIM COR and [2WD TPOC. Inspection may include validation of
information or software through the use of automated tools, testing, or inspections of the
deliverables, as specified in the TO. The scope and nature of this inspection will be sufficiently
comprehensive to ensure the completeness, quality, and adequacy of all deliverables.

The Government requires a period NTE 15 workdays after receipt of final deliverable items for
inspection and acceptance or rejection.

E.3 BASIS OF ACCEPTANCE

The basis for acceptance shall be in compliance with the requirements set forth in the TO, the
contractor’s proposal, and relevant terms and conditions of the contract. Deliverable items
rejected shall be corrected in accordance with the applicable clauses.

The final acceptance will occur when all discrepancies, errors, or other deficiencies identified in
writing by the Government have been resolved, through documentation updates, program
correction, or other mutually agreeable methods.

Reports, documents, and narrative-type deliverables will be accepted when all discrepancies,
errors, or other deficiencies identified in writing by the Government have been corrected.

If the draft deliverable is adequate, the Government may accept the draft and provide comments
for incorporation into the final version.

All of the Government’s comments on deliverables shall either be incorporated in the succeeding
version of the deliverable, or the contractor shall explain to the Government’s satisfaction why
such comments should not be incorporated.

If the Government finds that a draft or final deliverable contains spelling errors, grammatical
errors, or improper format, or otherwise does not conform to the quality assurance requirements
stated within this TO, the document may be rejected without further review and returned to the
contractor for correction and resubmission. If the contractor requires additional Government
guidance to produce an acceptable draft, the contractor shall arrange a meeting with the FEDSIM
COR.
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E.4 DRAFT DELIVERABLES

The Government will provide written acceptance, comments, and/or change requests, if any,
within 15 workdays (unless specified otherwise in Section F) from Government receipt of the
draft deliverable. Upon receipt of the Government comments, the contractor shall have ten
workdays to incorporate the Government’s comments and/or change requests and to resubmit the
deliverable in its final form.

E.S WRITTEN ACCEPTANCE/REJECTION BY THE GOVERNMENT

The FEDSIM CO/COR will provide written notification of acceptance or rejection (Section J.1,
Attachment E) of all final deliverables within 15 workdays (unless specified otherwise in
Section F). All notifications of rejection will be accompanied with an explanation of the specific
deficiencies causing the rejection.

The following deliverables will be accepted via email concurrence by the Government for final
acceptance and will not require an Attachment E for final acceptance:

a. PMR Meeting Presentation (Section F.3, Deliverable 8)

b. Trip Report(s) (Section F.3, Deliverable 16)

c. Meeting Minute Reports (Section F.3, Deliverable 7)

d. Central Command (CENTCOM) Monthly Contractor Census Reporting (Section F.3,
Deliverable 44)

e. Africa Command (AFRICOM) Local National Contractor Personnel Monthly Report
(Section F.3, Deliverable 45)

E.6  NON-CONFORMING PRODUCTS OR SERVICES

Non-conforming products or services will be rejected. Deficiencies shall be corrected, by the
contractor, within ten workdays of the rejection notice. If the deficiencies cannot be corrected
within ten workdays, the contractor shall immediately notify the FEDSIM COR of the reason for
the delay and provide a proposed corrective action plan within ten workdays.

If the contractor does not provide products or services that conform to the requirements of this
TO, the Government will document the issues associated with the non-conforming products or
services in the award fee determination report, and there will be an associated impact to the
award fee earned.
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F.1 PERIOD OF PERFORMANCE (PoP)

The PoP for this TO is a one-year base period and four, one-year options.
Base Period: September 10, 2018 - September 9, 2019
First Option Period: September 10, 2019 - September 9, 2020
Second Option Period: ~ September 10, 2020 - September 9, 2021
Third Option Period: September 10, 2021 - September 9, 2022
Fourth Option Period: ~ September 10, 2022 - September 9, 2023

F.2 PLACE OF PERFORMANCE
The primary Place of Performance is 2WD, Aberdeen Proving Ground (APG), MD.
Contractor facilities will also be a place of performance, including the contractor integration lab.

As this TO provides test and engineering support to PEOs for systems and capabilities deployed
to various Army units and DoD programs, the Government may designate additional place(s) of
performance. Should changes to the places of performance occur, the contractor will be notified
in writing by the FEDSIM CO, and a TDL , as defined in Section C.5.1.9, may be requested. The
following locations may be considered temporary duty (TDY) stations, and in some instances, as
an additional place of performance:

U.S. Army Intelligence and Security Command (INSCOM), Fort Belvoir, Virginia (VA)
Pentagon, Washington, District of Columbia (D.C.)

Fort Benning, Georgia (GA)

Fort Gordon, GA

Fort Bliss, TX

Fort Hood, TX

Fort Carson, Colorado

Fort Bragg, North Carolina (NC)

Fort Huachuca, Arizona (AZ)

National Geospatial-Intelligence Agency (NGA) and Joint Improvised-Threat Defeat
Organization (JIDO), VA

Additional locations will be considered TDY stations, and include CONUS and OCONUS
locations. TDY locations include, but are not limited to:

S E®R Mo a0 o

—

Sacramento, California (CA)
Camp Humphreys, South Korea
Redstone Arsenal, Alabama (AL)
Horn of Africa

Afghanistan

Kuwait

Iraq

Bahrain

e
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Japan
Germany
Italy
Hawaii

. Australia

DCGS-A Fixed Sites (66th Military Intelligence (MI) Brigade (BDE), Germany, 500th
MI BDE, Hawaii, 513th MI BDE, Fort Gordon, 470th MI BDE, San Antonio, 501st MI
BDE, South Korea)

pgr_w.‘w—-

F.2.1 CONTRACTOR WORK HOURS FOR TDY LOCATIONS

Contractor personnel deployed TDY to hostile locations (i.e., Iraq, Afghanistan, U.S. Africa
Command (USAFRICOM), etc.), shall align work hours with their Government and/or military
POCs, which may require the contractor to work 12 hours per day, six or seven days a week for a
total of 72 or 84 hours per week. All contractor personnel at TDY locations shall be available to
provide assistance on a varying schedule to teammates and the Government/military in the
United States to test systems and connectivity, as mission dictates.

F.3 CONTRACT SCHEDULE AND MILESTONE DATES

The following schedule of milestones will be used by the FEDSIM COR to monitor timely
progress under this contract.

The following abbreviations are used in this schedule:

DEL: Deliverable

IAW: In Accordance With

NLT: No Later Than

All references to days: Government Workdays

Deliverables are due the next Government workday if the due date falls on a holiday or weekend.

The Government Rights in Data for all deliverables are indicated as marked in this column of the
table below and shall be interpreted as follows:

(A) Defense Federal Acquisition Regulation Supplement (DFARS) 252.227-7013(b)(1) —
Rights in Technical Data - Unlimited Rights

(B) DFARS 252.227-7014(b)(1) — Rights in Computer Software or Computer Software
Documentation — Unlimited Rights.

The contractor shall deliver the deliverables listed in the following table on the dates specified:

DEL. MILESTONE/ TOR C Ollzﬁ’{li:i?IF ON/ DATA RIGHTS
# DELIVERABLE REFERENCE DELIVERY CLAUSE
00 Program Start 10 calendar days N/A
from TOA
01 Kick-Off Meeting Agenda C5.1.2 NLT 3 workdays N/A
prior to Kick-Off
Meeting
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DEL.

MILESTONE/
DELIVERABLE

TOR
REFERENCE

DATE OF
COMPLETION/
DELIVERY

DATA RIGHTS
CLAUSE

02

Kick-Off Meeting

Cs.12

Within 10 workdays
of program start

N/A

03

Kick-Off Meeting Minutes Report

Cs.12

5 workdays
following Kick-Off
Meeting

A

04

Monthly Status Report

C5.13,C5.1.7

Monthly, on the 20"
calendar day of the
next month

05

Interim Self-Assessment Progress
Report

Cs5.1.12

Twice Annually in
accordance with
PMP and as COR
required.

06

Copy of contract (initial award and
all modifications. Redacted as
determined by GSA).

F.4

Within 10 workdays
of award

07

Meeting Minutes

C5.14,C5.1.8

5 workdays
following meeting

08

PMR Meeting Presentation

Cs5.14

Quarterly, or more
frequently as
required

09

Operations Schedule

C.5.1.10

Bi-monthly, or
sooner upon request
as mission dictates

10

Draft PMP

Cs.1.5

Due at Kick-Off
Meeting

11

Final PMP

Cs5.1.5

10 workdays after
receipt of
Government
comments

12

Updated PMP

Cs.1.6

Annually, 60
calendar days after
Option Year start

13

Draft Financial Report

Cs.1.7

At Program Kick-Off
Meeting

N/A

14

Draft Customer TDL

Cs5.19

In accordance with
PMP and as COR
required.

15

Final Customer TDL

Cs5.19

10 workdays after
receipt of
Government
comments

16

Trip Report(s)

C5.1.11LES

Within 10 workdays
following completion
of each trip

17

Final Transition-In Plan

Cs5.1.13

5 workdays after
Program Kick-Off
Meeting
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DEL. MILESTONE/ TOR C Ollzﬁ’{]iljigll: ON/ DATA RIGHTS
# DELIVERABLE REFERENCE DELIVERY CLAUSE
18 Draft Transition-Out Plan C5.1.14 NLT 150 calendar A

days prior to
expiration of the
contract
19 Final Transition-Out Plan C5.1.14 NLT 120 calendar A
days prior to
expiration of the
contract
20 Accreditation Package (for IATT, C52.14 In accordance with AB
ATO, CoN) PMP and as COR
required.
21 Award Fee Period Self-Assessment | C.5.1.12 Twice Annually in A
Reports accordance with
PMP and as COR
required.
22 Test and Evaluation Master Plan CS5.21.2 In accordance with B
PMP and as COR
required.
23 Software Test Report C52,C5.2.1, In accordance with B
C53 PMP and as COR
required.
24 Interface Control Document (ICD) C523 In accordance with B
PMP and as COR
required.
25 Software Design Description (SDD) | C.5.2, In accordance with B
C.5.2.3, PMP and as COR
C.5.3, required.
C.53.5
26 Scientific & Technical Report C5.2, In accordance with A
C5.2.3, PMP and as COR
C.5.2.3.3, required.
C.5.3,
C.5.3.6
27 Software Product Specification C5.2, In accordance with If commercial
(SPS) C5234 PMP and as COR software is used
C53 required. the rights set forth
in Section H.12
apply. If
noncommercial
software is used B
applies.
28 Software User Manual (SUM) C5.2, In accordance with B
C.5.2.34, PMP and as COR
C53 required.
29 Configuration Guide C5234 In accordance with B
PMP and as COR
required.
30 SIL Management Plan C524 In accordance with B
PMP and as COR
required.
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DATE OF

DEL. MILESTONE/ TOR DATA RIGHTS
COMPLETION/
# DELIVERABLE REFERENCE DELIVERY CLAUSE
31 Cloud Computing Plan C532 In accordance with B
C534 PMP and as COR
required.
32 Lessons Learned Report C534 In accordance with A
PMP and as COR
required.
33 Software Requirements CS5.2, In accordance with B
Specification (SRS) C53 PMP and as COR
C.5.3.5 required.
34 Training Materials C.5.3.6 In accordance with AB
Cs54 PMP and as COR
required.
35 Demobilization Plan H.11.24 In accordance with N/A
PMP and as COR
required.
36 Software Version Description C5.2, In accordance with B
(SVD) C.5.3 PMP and as COR
required.
37 Software Test Plan (STP) C5.2, In accordance with B
C53 PMP and as COR
required.
38 Software Test Description C5.2, In accordance with B
C53 PMP and as COR
required.
39 Interface Requirement Specification | C.5.2, In accordance with B
(IRS) C53 PMP and as COR
required.
40 Operational Concept Document C5.2, In accordance with B
(OCD) C53 PMP and as COR
required.
41 Computer Software Product End C.5.2. In accordance with If commercial
Items C53 PMP and as COR software is used
required. the rights set forth
in Section H.12
apply. If
noncommercial
software is used B
applies.
42 Interface Design Description (IDD) | C.5.2, In accordance with B
C53 PMP and as COR
required.
43 Status of Government Furnished Cs.1 In accordance with A
Property H.6 PMP and as COR
required.
44 CENTCOM Monthly Contractor E.5, Attachment Due on the 1st of N/A
Census Reporting K, Q3 each month; report
CENTCOM data as of the 25th of
Special the month
Requirement
5152.225-5904
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SECTION F — DELIVERABLES OR PERFORMANCE

DATE OF

DEL. MILESTONE/ TOR DATA RIGHTS
COMPLETION/
# DELIVERABLE REFERENCE DELIVERY CLAUSE
45 AFRICOM Local National E.5, Due on the 1st of N/A
Contractor Personnel Monthly [.4-DFARS each month; report
Report 252.225-7985 data as of the 25th of
(Deviation 2015- | the month; negative
00003) report not required
46 Travel Authorization H.11.2 10 workdays prior to N/A

travel when within
standard process
timeframe, or else
within 1 workday
prior to travel

47 OPSEC Plan H.8.1 Within 90 calendar N/A
days of contract
award

The contractor shall mark all deliverables listed in the above table to indicate authorship
by contractor (i.e., non-Government) personnel; provided, however, that no deliverable
shall contain any proprietary markings inconsistent with the Government’s data rights set
forth in this contract. The Government reserves the right to treat non-conforming
markings in accordance with DFARS 252.227-7013, 252.227-7014 and 252.227-7015.

F.4 PUBLIC RELEASE OF CONTRACT DOCUMENTS REQUIREMENT

The contractor agrees to submit, within ten workdays from the date of the FEDSIM CO’s
execution of the initial TO, or any modification to the TO (exclusive of Saturdays, Sundays, and
Federal holidays), a portable document format (PDF) file of the fully executed document with all
proposed necessary redactions, including redactions of any trade secrets or any commercial or
financial information that it believes to be privileged or confidential business information, for the
purpose of public disclosure at the sole discretion of GSA (Section F.3, Deliverable 06). The
contractor agrees to provide a detailed written statement specifying the basis for each of its
proposed redactions, including the applicable exemption under the Freedom of Information Act
(FOIA), 5 United States Code (U.S.C.) § 552, and, in the case of FOIA Exemption 4, 5 U.S.C. §
552(b)(4), shall explain why the information is considered to be a trade secret or commercial or
financial information that is privileged or confidential. Information provided by the contractor in
response to the contract requirement may itself be subject to disclosure under the FOIA.
Submission of the proposed redactions constitutes concurrence of release under FOIA.

GSA will carefully consider the contractor’s proposed redactions and associated grounds for
nondisclosure prior to making a final determination as to what information in such executed
documents may be properly withheld.

F.5 DELIVERABLES MEDIA

The contractor shall deliver all electronic versions by electronic mail (email) and removable
electronic media, as well as placing in the 2WD designated repository. The following are the
required electronic formats, whose versions must be compatible with the latest, commonly
available version on the market and in use by [2WD.

a. Text Microsoft (MS) Word
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SECTION F — DELIVERABLES OR PERFORMANCE

b. Spreadsheets = MS Excel

c. Briefings MS PowerPoint,
d. Drawings PDF (preferred), MS PowerPoint, MS Visio
e. Schedules MS Excel (Preferred), MS Project, Smartsheet

F.5.1 ADDITIONAL DELIVERY CONTENT AND FORMATTING REQUIREMENTS

DEL. # DELIVERABLE MINIMUM CONTENT

07 Meeting Minutes Summary

Purpose

Attendees

Agenda

Discussion Areas

Potential Problem Areas, Issues and Risks
Direction of Meeting

Areas for Future Participation

= N R

Recommendations for actionable items

21 Assessment Reports a. Technical communication capable of representing a Division or
Organization's position, opinion or status on complex topics

b. Technically and topically accurate
Targets and engages intended audience

26 Scientific & Technical a. Technical communication capable of representing a Division
Reports or Organization's position, opinion, or status on complex topics

b. Technically and topically accurate
c. Targets and engages intended audience

F.6 PLACE(S) OF DELIVERY

Unclassified deliverables or correspondence shall be delivered to the FEDSIM COR and the
I12WD TPOC. Classified deliverables shall be delivered to the 2WD TPOC and COR. Delivery
of classified deliverables to the FEDSIM COR shall be preceded by an unclassified email to the
FEDSIM COR, stating that a classified message was sent to the FEDSIM COR’s classified
email. The classified email address for the FEDSIM COR will be provided at TOA. If the
FEDSIM COR does not have access to classified email, the contractor shall send delivery to the
12WD TPOC, and provide notice of delivery to the FEDSIM COR.

Unclassified deliverables or correspondence shall be delivered electronically to the FEDSIM
COR at the following email address:

GSA FAS AAS FEDSIM
ATTN: Brian Janeczek, COR (QF0B)
Email: brian.janeczek@gsa.gov

Copies of all deliverables shall also be delivered electronically to the I2WD TPOC. The 2WD
TPOC name and email address will be provided at award.
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SECTION F — DELIVERABLES OR PERFORMANCE

F.7 NOTICE REGARDING LATE DELIVERY/PROBLEM NOTIFICATION REPORT
(PNR)

The contractor shall notify the FEDSIM COR via a Problem Notification Report (PNR) (Section
J, Attachment F) as soon as it becomes apparent to the contractor that a scheduled delivery will
be late. The contractor shall include in the PNR the rationale for late delivery, the expected date
for the delivery, and the project impact of the late delivery. The FEDSIM COR will review the
new schedule and provide guidance to the contractor. Such notification in no way limits any
Government contractual rights or remedies including, but not limited to, termination.
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G.1 CONTRACTING OFFICER’S REPRESENTATIVE (COR)

The FEDSIM CO appointed a FEDSIM COR in writing through a COR Appointment Letter
(Section J.1, Attachment A). The FEDSIM COR will receive, for the Government, all work
called for by the TO and will represent the FEDSIM CO in the technical phases of the work. The
FEDSIM COR will provide no supervisory or instructional assistance to contractor personnel.

The FEDSIM COR is not authorized to change any of the terms and conditions, scope, schedule,
and price of the Contract or the TO. Changes in the scope of work will be made only by the
FEDSIM CO by properly executed modifications to the Contract or the TO.

G.1.1 CONTRACT ADMINISTRATION
Contracting Officer:

Aaron Young

GSA FAS AAS FEDSIM (QFO0B)
1800 F Street, NW

Washington, D.C. 20405
Telephone: (703) 603-8217
Email: aaron.young@gsa.gov

Contracting Officer’s Representative:

Brian Janeczek

GSA FAS AAS FEDSIM (QF0B)
1800 F Street, NW

Washington, D.C. 20405
Telephone: (202) 227-0943
Email: brian.janeczek@gsa.gov

Alternate Contracting Officer’s Representative:

Trecie Spencer

GSA FAS AAS FEDSIM (QFOB)
1800 F Street, NW

Washington, D.C. 20405
Telephone: (202) 290-7798
Email: trecie.spencer@gsa.gov

Technical Point of Contact:

Jacqueline May

CERDEC /12WD

6003 Combat Dr

Aberdeen Proving Ground, MD 21005
Telephone: (443) 861-0710

Email: jacqueline.c.may.civi@mail.mil
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SECTION G — CONTRACT ADMINISTRATION DATA

G.2 INVOICE SUBMISSION

The contractor shall submit Requests for Payments in accordance with the format contained in
General Services Administration Acquisition Manual (GSAM) 552.232-25, PROMPT
PAYMENT (NOV 2009), to be considered proper for payment. In addition, the following data
elements shall be included on each invoice:

Task Order Number: (from GSA Form 300, Block 2)

Paying Number: (ACT/DAC NO.) (From GSA Form 300, Block 4)

FEDSIM Project Number: 47QFCA21Z0881

Project Title: Army Intelligence Digital Transformation Engineering Services (AIDTES)

The contractor shall certify with a signed and dated statement that the invoice is correct and
proper for payment.

The contractor shall provide invoice backup data in accordance with the contract type, including
detail such as labor categories, rates, and quantities of labor hours per labor category.

The contractor shall submit invoices as follows:

The contractor shall utilize FEDSIM’s electronic Assisted Services Shared Information SysTem
(ASSIST) to submit invoices. The contractor shall manually enter CLIN charges into TOS in the
ASSIST Portal. Summary charges on invoices shall match the charges listed in TOS for all
CLINSs. The contractor shall submit invoices electronically by logging onto the following link
(requires Internet Explorer to access the link):

https://portal.fas.gsa.gov

Log in using your assigned ID and password, navigate to the order against which you want to
invoice, click the Invoices and Acceptance Reports link in the left navigator, and then click the
Create New Invoice button. The Assisted Acquisition Services Business Systems (AASBS) Help
Desk should be contacted for support at 877-472-4877 (toll free) or by email at

AASBS .helpdesk@gsa.gov. By utilizing this method, no paper copy of the invoice shall be
submitted to GSA FEDSIM or the GSA Finance Center; however, the FEDSIM COR may
require the contractor to submit a written “hardcopy” invoice with the client’s certification prior
to invoice payment. A paper copy of the invoice is required for a credit.

G.3 INVOICE REQUIREMENTS

The contractor shall submit a draft copy of an invoice, with backup documentation, to the
FEDSIM COR and I2WD TPOC for review prior to submission of the invoice in ASSIST. The
draft invoice shall not be construed as a proper invoice in accordance with FAR 32.9 and GSAM
532.9. The contractor shall send the final invoice, with backup documentation, through ASSIST,
to the FEDSIM COR for review and signature of the Invoice Cover Sheet (Section J,
Attachment G). The contractor shall ensure invoices are internally reviewed, approved, and
signed by the contractor PM on the invoice endorsement coversheet prior to submitting to the
FEDSIM COR.

If the TO has different contract types, each shall be addressed separately in the invoice
submission. Upon Government request, the contractor shall provide receipts for long-distance
travel, Materials and Equipment, and ODC purchases made under this TO.
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SECTION G — CONTRACT ADMINISTRATION DATA

The final invoice is desired to be submitted within six months of project completion. Upon
project completion, the contractor shall provide a final invoice status update monthly.

Regardless of contract type, the contractor shall report the following metadata:

Contract Number GS00Q140ADU308

Task Order Award Number 47QFCA18F0098
Contractor Invoice Number

Contractor Name

Point of Contact Information

Current PoP

Amount of invoice that was subcontracted.

@ me a0 o

The amount of invoice that was subcontracted to a small business shall be made available upon

request.

G.3.1 COST-PLUS-AWARD-FEE (CPAF) CLINs (for LABOR)

The contractor may invoice monthly on the basis of cost incurred for the CPAF CLINs. The
invoice shall include the PoP covered by the invoice (all current charges shall be within the

active PoP) and the CLIN number and title. All hours and costs shall be reported by individual,
rolled up by CLIN element (as shown in Section B), and shall be provided for the current billing
month and in total from project inception to date. The contractor shall provide the invoice data in

spreadsheet form with the following detailed information. The listing shall include separate
columns and totals for the current invoice period and the project to date.

Employee name (current and past employees)
Employee company

Exempt or non-exempt designation
Associated customer TDL , if applicable

Employee OASIS labor category with associated OMB SOC number and Labor
Identification (ID) number, if applicable

Current monthly and total cumulative hours worked

Direct Labor Rate

Corresponding proposed ceiling rate

Effective hourly rate (e.g., cumulative costs/cumulative hours)
Current approved billing rate percentages in support of costs billed
Itemization of cost centers applied to each individual invoiced

Itemized breakout of indirect costs (e.g., Fringe, Overhead (OH), General and
Administrative (G&A) burdened costs for each individual invoiced (rollups are
unacceptable) and the backup documentation to verify the indirect costs

m. Any costs incurred not billed reported by CLIN (e.g., lagging costs)
Labor adjustments from any previous months (e.g., timesheet corrections)
o. Provide comments for deviations outside of ten percent of proposed rate

o a0 o

=

— = T

B
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SECTION G — CONTRACT ADMINISTRATION DATA

All cost presentations provided by the contractor in MS Excel shall show indirect charges
itemized by individual with corresponding indirect rates with cost center information. The
invoice detail shall be organized by CLIN.

The contractor may invoice for fee after accepting the modification which includes the award fee
determination and any corresponding deobligation of unearned fee. See the AFDP in Section J.1,
Attachment W for additional information on the award fee determination process.

When the Incurred Cost method is used to determine the Award Fee Pool Allocation for an
Award Fee period, the incurred cost shall be calculated using approved provisional billing rates
as established by the cognizant Government auditor, in accordance with FAR 42.704. Approved
provisional billing rates shall not be adjusted for the purpose of accumulating incurred costs and
calculating the Award Fee Pool Allocation.

G.3.2 MATERIALS AND EQUIPMENT AND ODCs

The contractor may invoice monthly on the basis of cost incurred for the Materials and
Equipment and ODC CLINs. The invoice shall include the PoP covered by the invoice and the
CLIN number and title. In addition, the contractor shall provide the following detailed
information for each invoice submitted, as applicable. Spreadsheet submissions are required.

Materials and Equipment and/or ODCs purchased

Request to Initiate Purchase (RIP) or Consent to Purchase (CTP) number or identifier
Date accepted by the Government

Associated CLIN

Associated customer TDL , if applicable

Project-to-date totals by CLIN

Cost incurred not billed by CLIN

Remaining balance of the CLIN

SR o a0 oD

All cost presentations provided by the contractor shall also include OH charges, G&A charges
and Fee in accordance with Section B.5.1.

G.3.3 TRAVEL

Contractor costs for travel will be reimbursed at the limits set in the following regulations (see
FAR 31.205-46):

a. Federal Travel Regulation (FTR) - prescribed by the GSA, for travel in the contiguous
U.S.

b. Joint Travel Regulations (JTR) Volume 2, DoD Civilian Personnel, Appendix A -
prescribed by the DoD, for travel in Alaska, Hawaii, and outlying areas of the U.S.

c. Department of State Standardized Regulations (DSSR) (Government Civilians, Foreign
Areas), Section 925, “Maximum Travel Per Diem Allowances for Foreign Areas” -
prescribed by the Department of State, for travel in areas not covered in the FTR or JTR.

The contractor may invoice monthly on the basis of cost incurred for cost of travel comparable
with the JTR/FTR/DSSR, as applicable. The invoice shall include the PoP covered by the
invoice, the CLIN number and title. Separate worksheets, in MS Excel format, shall be submitted
for travel.
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CLIN Total Travel: This invoice information shall identify all cumulative travel costs billed by

CLIN. The current invoice period’s travel details shall include separate columns and totals and
include the following:

PR moe ac o

o e

J-
k.
1.

m.

Travel Authorization Request number or identifier, approver name, and approval date
Current invoice period

Names of persons traveling

Number of travel days

Dates of travel

Number of days per diem charged

Per diem rate used

Total per diem charged

Transportation costs

Total charges

Explanation of variances exceeding ten percent of the approved versus actual costs
Indirect handling rate

Associated customer TDL , if applicable

All cost presentations provided by the contractor shall also include OH charges and G&A
charges in accordance with the contractor’s DCAA cost disclosure statement.

G.3.4 Additional Invoice Requirements for Administrative ODC COVID-19 CLIN
Associated with Section 3610 of the CARES Act

a.

b.

All costs associated with the CARES Act 3610 relief ODC CLIN shall be segregated
onto a separate tab in the invoice.

The contractor shall include all relevant contract information, place of performance,
affected employee, leave status with supporting documentation of that status, leave
duration, and the dollar amount of costs reimbursed pursuant to Section 3610.

The contractor shall certify with each invoice that it is not pursuing Section 3610
reimbursement on costs for which the contractor is otherwise entitled to relief, credit or
offset under other parts of the CARES Act (Pub. L. 116-136), Division G of the Families
First Coronavirus Response Act (Pub. L. 116—127) or any other credit allowed by the
laws of any jurisdiction to which the contractor may be entitled that is specifically
identifiable with the public health emergency declared on January 31, 2020 for COVID—
19. This certification is required regardless of whether the contractor is in actual receipt
of or has properly effectuated the accrual of such other relief in its accounting systems,
or has properly pursued such relief at the time of invoice submission.

The contractor shall certify with each invoice that costs incurred in the payment of leave,
including sick leave, to any employee for which reimbursement is sought under Section
3610 is not for costs that would otherwise be appropriately incurred in the ordinary
course of its business.

G.4 TASK ORDER CLOSEOUT

The Government will unilaterally close out the TO no later than six years after the end of the TO
PoP if the contractor does not provide final DCAA rates by that time.
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H.1 NORTH AMERICAN INDUSTRY CLASSIFICATION SYSTEM (NAICS)

The NAICS code for this TO is 541330 - Engineering Services Exception A, Engineering for
Military and Aerospace Equipment and Military Weapons.

H.2 PRODUCT SERVICE CODES (PSC)

The PSC is R425 Support-Professional: Engineering and Technical Services including system
engineering, technical assistance, and other services used to support the program office during
the acquisition cycle.

H.3 KEY PERSONNEL

The following are the minimum personnel who shall be designated as “Key.” The Government
does not intend to dictate the composition of the ideal team to perform this TO. The offeror may
propose up to two additional Key Personnel and shall provide rationale for the benefit to the
Government of additional proposed Key Personnel, the specialized experience, and the
corresponding qualifications for this experience. The Key Personnel must possess all mandatory
requirements at time of proposal.

Program Manager (PM)

Chief Architect

Operational Engineering Lead

Government Sponsored Research and Development (GSRD) Lead

°© a0 o

Business Operations Manager
The Government desires that Key Personnel be assigned for the duration of the TO.
All Key Personnel are required to possess the following unless otherwise stated:

a. Minimum clearance level of Top Secret (TS) with Sensitive Compartmented Information
(SCI) eligibility.

b. Meet the requirement of the OASIS Labor Category (Junior, Journeyman, Senior, Subject
Matter Expert), with a clearly identified alignment to the OASIS Labor ID and SOC
number. Key Personnel shall not be aligned to an ancillary OASIS labor category.

c. Current employment status with prime or subcontractor at proposal submission.

H.3.1 PROGRAM MANAGER (PM)

The contractor shall identify a TO PM to serve as the Government’s main POC and to provide
overall leadership and guidance for all contractor personnel assigned to the TO. The Government
requires a PM with strategic program leadership experience coupled with direct operational
leadership experience in all task areas. The TO PM is ultimately responsible for the quality and
efficiency of the contract to include both technical issues and business processes. The TO PM
shall have organizational authority to execute the requirements of the contract. The TO PM shall
assign tasking to contractor personnel, supervise ongoing technical efforts, and manage overall
contract performance to ensure the optimal use of assigned resources and subcontractors.

The TO PM shall have the ultimate authority to commit the contractor’s organization and make
decisions for the contractor’s organization in response to Government issues, concerns, or
problems. The TO PM shall be readily available to respond to Government questions, concerns,
and comments, as well as be proactive in alerting the Government to potential contractual or
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programmatic issues. The TO PM is required to be located within the local travel area of APG in
Aberdeen, MD and may be required to occasionally travel to CONUS and OCONUS locations in
support of the TO.

It is required that the contract PM possesses the following qualifications:

a. Be an employee of the Prime contractor at proposal submission.
b. Possess an active certification in one of the following:

1. Project Management Institute (PMI) Project Management Professional or PMI
Program Management Professional (PgMP®) Certification

2. Defense Acquisition Workforce Improvement Act (DAWIA) Level III Program
Management certification

3. Federal Acquisition Certification for Program and Project Managers (FAC P/PM)
Level 3

c. A minimum of 15 years of experience planning, directing, coordinating, and managing
proposed methodologies and approaches of projects similar to the work and described in
Section C.

d. A minimum of ten years of experience in planning, engineering, and the operational
employment of tactical and strategic voice, video, and data networks in an Army
Intelligence/Signal/Communications environment.

It is desired that the contract PM possess the following qualifications:

a. Experience in satellite communications and networking at the protocol, standards, and
architecture levels to include integration with production DoD systems.

b. Experience briefing and providing decision making materials to senior leadership.

H.3.2 CHIEF ARCHITECT

The contractor shall identify a Chief Architect to support the full lifecycle engineering of
enterprise scale hardware and software systems for distributed military intelligence systems,
utilizing multiple programming languages, data persistence platforms, and architectural
modeling tools. The Chief Architect shall lead efforts to bring together sub-elements of software
components to form a holistic solution. The Chief Architect shall lead efforts utilizing modern
software development processes, to include industry-standard developer operation models
applying continuous integration and deployment capabilities; object-oriented development,
modularization and containerization methodologies; and distributed processing and data analytic
platforms. The Chief Architect shall lead efforts for translating operational requirements into the
detailed software/system technical requirements and refactor engineering facilitating the
integration of COTS products into software/system architectures.

It is required that the Chief Architect has the following qualifications:
a. A minimum of 15 years of experience in the design, integration, and analysis of military
systems with data modelling, data architecture, data interoperability, and evaluation.

b. A minimum of ten years of experience supporting distributed military intelligence
systems in multiple Combatant Command (CCMD) Areas of Responsibility (AORs) with
software engineering during deployment/integration into U.S. military environments.
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c. A minimum of ten years of experience with software development and architectural
design and requirements decomposition of complex systems that include multiple
programming languages (e.g., Java, C#, Perl, Python and Jscript).

d. A minimum of two years of experience applying the National Institute of Standards and
Technology (NIST) Risk Management Framework (RMF) publications, such as NIST
800-37 — Guide for Applying the RMF to Federal Information Systems: a Security Life
Cycle Approach, NIST 800-53 — Security and Privacy Controls for Federal Information
Systems and Organizations, or NIST 800-126 — The Technical Specification for the
Security Content Automation Protocol (SCAP).

It is desired that the Chief Architect has the following qualifications:

a. Cisco Certification above the Entry Level series (e.g., Cisco Certified Network Associate,
(CCNA), Cisco Certified Network Professional (CCNP), Cisco Certified Architect
(CCA), Cisco Certified Internetwork Expert (CCIE)).

b. A minimum of four years of experience leading collocated and matrix workforce for
diverse portfolios through the development, production, fielding, sustainment, and
follow-on improvement of intelligence or other combat capabilities to ensure the
integration and interoperability of combat systems.

c. A minimum of ten years of experience with data engineering, data synchronization, data
replication, and interoperability for complex systems leveraging industry standard tools
such as ERWIN, MS Structured Query Language (SQL) Server, Oracle, HADOOP,
HIVE, MongoDB, MS Transact-SQL (TSQL), and PLSQL.

H.3.3 OPERATIONAL ENGINEERING LEAD

The contractor shall identify an Operational Engineering Lead to manage contractor efforts to
provide design, integration, and analysis of military intelligence systems. The Operational
Engineering Lead shall support collaboration and coordinating activities with DoD
organizations, national level agencies, Army Programs of Record, and Program Management
Offices (PMOs) focused on intelligence and Battlefield Command systems. The Operational
Engineering Lead shall define and implement strategic and tactical direction for highly complex
projects, assess objectives, perform requirements analysis, develop requirements management
strategies to address customer needs and determine impact on the system. The Operational
Engineering Lead shall implement technical best practices to manage teams and the execution of
highly complex projects. The Operational Engineering Lead identifies complex problems,
provides recommendations for resolution of problems. The Operational Engineering Lead shall
lead contractor efforts to develop technical documentation to include whitepapers, technical
drawings, and comparative briefings. The Operational Engineering Lead shall provide leadership
for military intelligence efforts at the strategic and tactical levels for intelligence operations,
planning, and mission management.

It is required that the Operational Engineering Lead has the following qualifications:
a. A minimum of ten years of experience in the design, integration, and analysis of military
intelligence systems.

b. A minimum of ten years of experience fielding DoD military intelligence systems,
integrating new intelligence systems, systems of systems, Multi-INT capabilities, and
fusion of data for Multi-INT capabilities.
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c. A minimum of ten years of experience managing teams performing system engineering
and systems component/material selection.

It is desired that the Operational Engineering Lead has the following qualifications:
a. A minimum of five years of military intelligence system sustainment experience with
fixed site locations.

b. A minimum of ten years of experience with Joint, Interagency, and Multinational
intelligence and military operations collaboration.

c. A minimum of five years of operational experience with intelligence systems and ISR
sensor assets.

d. Experience with Army SIGINT product chain and knowledge of SIGINT support to
operations.

e. Possess an active certification in one of the following:

a) Project Management Institute (PMI) Project Management Professional or PMI
Program Management Professional (PgMP®) Certification

b) Defense Acquisition Workforce Improvement Act (DAWIA) Level III Program
Management certification

c) Federal Acquisition Certification for Program and Project Managers (FAC P/PM)
Level 3

H.3.4 GOVERNMENT SPONSORED RESEARCH AND DEVELOPMENT LEAD

It is desired that the Government Sponsored Research and Development Lead has the following
qualifications:

Possess an active certification in Machine Learning

Possess an active certification in Cloud Certification

Possess an active certification in Professional Statistician

ao o

Possess an active certification in one of the following:

1. Project Management Institute (PMI) Project Management Professional or PMI
Program Management Professional (PgMP®) Certification

2. Defense Acquisition Workforce Improvement Act (DAWIA) Level III Program
Management certification

3. Federal Acquisition Certification for Program and Project Managers (FAC P/PM)
Level 3

e. A minimum of 15 years of experience capitalizing on current and emerging technologies
sourced from the commercial, Government, academia, industry, and open source
communities, while identifying and implementing appropriate performance solutions to
improve productivity, reduce cost, and increase intelligence analyst effectiveness.

H.3.5 BUSINESS OPERATIONS MANAGER
It is desired that the Business Operations Manager has the following qualifications:

f. Possess an active certification in one of the following:
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1. Project Management Institute (PMI) Project Management Professional or PMI
Program Management Professional (PgMP®) Certification

2. Defense Acquisition Workforce Improvement Act (DAWIA) Level III Program
Management certification

3. Federal Acquisition Certification for Program and Project Managers (FAC P/PM)
Level 3

g. A minimum of 15 years of experience managing a program of similar scope and
complexity to this TO.

H.3.6 KEY PERSONNEL SUBSTITUTION

The contractor shall not replace any personnel designated as Key Personnel without the written
concurrence of the FEDSIM CO. Prior to utilizing other than Key Personnel specified in its
proposal in response to the TOR, the contractor shall notify the FEDSIM CO and COR of the
existing TO. This notification shall be no later than ten calendar days in advance of any proposed
substitution and shall include justification (including resume(s) and labor category of proposed
substitution(s)) in sufficient detail to permit evaluation of the impact on TO performance.

Substitute Key Personnel qualifications shall be equal to, or greater than, those of the Key
Personnel substituted. If the FEDSIM CO and COR determine that a proposed substitute Key
Personnel is unacceptable, or that the reduction of effort would be so substantial as to impair the
successful performance of the work under the TO, the contractor may be subject to default action
as prescribed by FAR 52.249-6 Termination (Cost Reimbursement).

H.4 ENGINEERING LAB FACILITIES

The contractor shall provide a secure, unclassified integration lab located within 45 miles of
APG (6003 Combat Drive, APG, MD 21005) to integrate and test software before submission to
classified integration facilities such as the SIL. The lab shall be able to provide no less than eight
unclassified dedicated co-located engineering spaces, and space to accommodate the servers, for
the lab to be utilized by Government and contractor support staff for unclassified integration and
test activities.

The lab shall support sufficient computer hardware to sustain a minimum of 15 stable
independent current baselines for integration, test, demonstration, and development activities.

The contractor shall provide a designated unclassified VPN environment for remote accessible
development, integration, and testing prior to delivering software to the 2WD SIL environment.
VPN access for authorized personnel must be provided no less than eight business hours from
request, and a helpdesk service must be provided to troubleshoot and assist with resolving
connectivity issues for authorized users.

The Government will not be held liable for cancellation of lease space nor act as a party to a
lease.
H.5 SYSTEMS AND CERTIFICATIONS

An adequate cost accounting system, Government-approved purchasing system, and Cost
Accounting Standards (CAS) are mandatory unless covered by exemption under 48 Code of
Federal Regulations (CFR) 9903.201-1 and 48 CFR 9903.201-2. The contractor is encouraged to
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acquire an Acceptable Estimating System, Forward Pricing Rate Agreement (FPRA), and
Approved Billing Rates. All systems, certifications, and clearances must be maintained at the
contractor’s current level at time of award or higher. For additional information on these
systems, certifications, and clearances, see the OASIS master contract Section H.6.

H.5.1 ADEQUATE COST ACCOUNTING SYSTEM

The adequacy of the contractor’s accounting system and its associated internal control system, as
well as contractor compliance with the CAS, affects the quality and validity of the contractor
data upon which the Government must rely for its management oversight of the contractor and
contract performance. The contractor’s cost accounting system shall be adequate during the
entire PoP and shall permit timely development of all necessary cost data in the form required by
the contract.

H.5.2 APPROVED PURCHASING SYSTEM

The objective of a contractor purchasing system assessment is to confirm it is a Government-
approved purchasing system and evaluate the efficiency and effectiveness with which the
contractor spends Government funds and complies with Government policy with subcontracting.
A Government audited and approved purchasing system (e.g., approved by DCAA or Defense
Contract Management Agency (DCMA)) is mandatory.

When reviews are conducted of the purchasing system during the performance of the TO, the
contractor shall provide the results of the review to the FEDSIM CO within ten workdays from
the date the results are known to the contractor.

H.6  GOVERNMENT-FURNISHED PROPERTY (GFP)

The contractor shall properly handle, transport, operate, maintain, track, account for, and control
all GFP. To better enable the Government to track GFP, the contractor shall track GFP (Section
F.3, Deliverable 43). All GFP shall be returned to the Government at the end of this TO or at
any time by written notice.

Within [2WD Intelligence Technology Branch spaces, the Government will provide adequate
physical work space and will furnish property as required by the position, and may include: a
desk, phone, computer equipment (to include all necessary hardware and software), an electronic
mail (e-mail) account, use of the Government telephone, facsimile machine, and copier usage.
The Government will provide access to required software environments. This software will run
on GFP. Contractor personnel requiring access to Government IT systems are subject to

investigative and assignment requirements in accordance with the standards of Army Regulation
(AR) 25-2, 1A.

In accordance with DoD Directive (DoDD) Number 7045.14, dated 21 November 2003,
contractors are not allowed access to any DoD system without explicit authorization of a relevant
Government official, and that is on a need-to-know basis only. Individuals gaining access must
have the appropriate clearance for access to a particular system.

The contractor shall safeguard and secure all GFP in accordance with DoD governing policies
and procedures. All GFP including, but not limited to, IT equipment, software, communication
devices, telephones, access cards, office furniture, and supplies shall be returned to the
Government upon the departure of each responsible contractor employee or at the end of the TO
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whichever date comes earlier. Use of all GFP for other than Government work is strictly
prohibited.

The CERDEC IT Purchasing Policy outlines the CERDEC procedures for identifying,
requesting, assessing, approving, and purchasing IT hardware, software, and services. The
controlled purchasing policy ensures compliance with DoD and Army regulations and ensures
purchases are made in-line with CERDEC enterprise policies and accreditations. This policy
applies to all IT hardware, software, and service purchases within CERDEC. All IT purchases
are required to follow this policy regardless of network connectivity to include laboratory
systems, business systems, tactical systems, and standalone systems. A copy of this policy will
be provided under separate cover.

H.6.1 REQUIREMENTS FOR ITEM UNIQUE IDENTIFICATION (IUID)

In accordance with DFARS 252.211-700 Reporting of GFP (AUG 2012), the contractor shall
provide Item Unique Identification (IUID), or DoD recognized equivalent, for all GFP items
delivered regardless of unit acquisition cost and receipt for non-serially managed items. Any
items that have range quantity prices shall have IUID markings from the beginning of the
contract.

H.6.2 PURCHASING VIA COMPUTER HARDWARE ENTERPRISE AND
SOFTWARE SOLUTIONS (CHESS)

All purchases shall be consistent with DoD and Army Acquisition Policies. When procuring
COTS software, desktops, notebook computers, video teleconferencing, or other commercial IT
equipment (e.g., routers, servers, and printers), or when procuring commercial IT services, the
contractor shall use the CHESS program to the maximum extent possible.

H.7 GOVERNMENT-FURNISHED INFORMATION (GFI)

The Government will review, authorize, and provide GFI/Publications required for
accomplishing the tasks outlined in this TO. If additional GFI is necessary that the contractor
cannot otherwise obtain, the contractor shall document and provide the 2WD TPOC with the
GFI necessary to accomplish the tasks outlined in this PWS.

The Government will provide access to non-procurement-sensitive documentation, information
on various intelligence systems, program process and schedules, as well as intelligence and
information pertaining to cyberspace activities in support of military information operations,
related activities, and associated follow-on tasks to enable the contractor to complete its assigned
tasks.

Information will include reports, briefings, and other related reference material. The Government
will provide the contractor with timely information, to include access to both unclassified and
classified Government information networks, and will facilitate contractor personnel interfaces
with other DoD staff, service staff, and national agency offices as required to complete the
requirements associated with this TO.

H.8 SECURITY REQUIREMENTS
The contractor shall adhere to security guidelines as found in the DD Form 254 (Provided at

Task Order Award). The contractor shall ensure its security policies and procedures comply with
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all mandated Army directives, guidance, and practices. The contractor shall plan and perform the
work necessary to ensure all facets of security compliance are maintained. Any violation or
breach of security shall be reported to the appropriate security representatives immediately
including, but is not limited to, the Army [2WD Security Office. The 2WD TPOC, FEDSIM
COR, and FEDSIM CO must be notified that a violation occurred.

The contractor’s Special Security Officer (SSO)/Facility Security Officer (FSO) shall forward a
copy of all subcontractor DD 254 forms to the I2WD security office, 2WD TPOC, and FEDSIM
COR for review and approval.

Access and general protection/security policy and procedures: Contractor employees and all
associated subcontractors employees with an area of performance within Army controlled
installation, facility, or area shall provide all information required for background checks to meet
installation access requirements to be accomplished by installation Provost Marshal Office,
Director of Emergency Services or Security Office.

The contractor workforce must comply with all personal identity verification requirements (FAR
clause 52.204-9, Personal Identity Verification of Contractor Personnel) as directed by DoD,
Headquarters, Department of the Army (HQDA) and/or local policy. In addition to the changes
otherwise authorized by the changes clause of this contract, should the Force Protection
Condition (FPCON) at any individual facility or installation change, the Government may
require changes in contractor security matters or processes

Contractors requiring a Common Access Card (CAC): Before CAC issuance, the contractor
employee requires, at a minimum, a favorably adjudicated National Agency Check with Inquiries
(NACI) or an equivalent or higher investigation in accordance with Army Directive 2014-05.
The contractor employee will be issued a CAC only if duties involve one of the following: (1)
Both physical access to a DoD facility and access, via logon, to DoD networks on-site or
remotely; (2) Remote access, via logon, to a DoD network using DoD-approved remote access
procedures; or (3) Physical access to multiple DoD facilities or multiple non-DoD federally
controlled facilities on behalf of the DoD on a recurring basis for a period of six months or more.
At the discretion of the sponsoring activity, an initial CAC may be issued based on a favorable
review of the Federal Bureau of Investigation (FBI) fingerprint check and a successfully
scheduled NACI at the Office of Personnel Management.

For contractors that do not require a CAC, but require access to a DoD facility or
installation: Contractor and all associated sub-contractors employees shall comply with
adjudication standards and procedures using the National Crime Information Center Interstate
Identification Index (NCIC-III) and Terrorist Screening Database (TSDB) (Army Directive
2014-05/AR 190-13), applicable installation, facility and area commander installation/facility
access and local security policies and procedures (provided by Government representative), or, at
OCONUS locations, in accordance with status of forces agreements and other theater
regulations.

All contractors on site must in and out process. Contractors are required to turn in all GFP before
leaving a contract with 2WD. GFP consists of but is not limited to keys, badges, CAC, and any
other property that is issued to a contractor. If a contractor fails to comply with Government out
process procedures, it is the responsibility of the company to insure all property is turned in. The
company can be held financially responsible for all equipment.
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H.8.1 OPERATIONS SECURITY (OPSEC) REQUIREMENTS

The contractor shall develop an OPSEC SOP Plan within 90 calendar days of contract award
(Section F.3, Deliverable 47), to be reviewed and approved by the responsible Government
OPSEC officer. This plan shall include a process to identify critical information, where it is
located, who is responsible for it, how to protect it, and why it needs to be protected. The
contractor shall implement OPSEC measures as ordered by the commander. In addition, the
contractor shall have an identified certified Level Il OPSEC coordinator per AR 530-1.

Per AR 530-1 Operations Security, the contractor employees shall complete Level I OPSEC
Awareness training. New employees shall be trained within 30 calendar days of their reporting
for duty and annually thereafter.

H.8.2 INFORMATION ASSURANCE (IA) AND INFORMATION HANDLING

The contractor may have access to sensitive (to include privileged and confidential) data,
information, and materials of the U.S. Government. These printed and electronic documents are
for internal use only and remain the sole property of the U.S. Government. Some of these
materials are protected by the Privacy Act of 1974 (AMENDED) and Title 38. Unauthorized
disclosure of Privacy Act or Title 38 covered materials is a criminal offense.

This program could contain Critical Program Information (CPI), which is defined as
information/technologies resident in a particular system or program that if divulged to
unauthorized persons, would likely result in the reduction of a critical U.S. military technological
advantage. In as much, CPI may be identified by the Government during a contracted effort and
if identified shall be protected by the contractor in accordance with guidance outlined in an
Interim Program Protection Plan (IPPP) or Program Protection Plan (PPP), written in
collaboration with the contractor. The aforementioned IPPP or PPP will establish policy and
procedures for the protection of CPI.

H.8.2.1 INFORMATION ASSURANCE (IA)/CYBERSPACE WORKFORCE

All contractor employees working cybersecurity IA functions must comply with DoD and Army
training requirements in DoDD 8140, DoD 8570.01-M and AR 25-2 upon contract award.

Per DoD 8570.01-M , DFARS 252.239.7001 and AR 25-2, the contractor employees supporting
cybersecurity/IA functions shall be appropriately certified upon TOA. The baseline certification
as stipulated in DoD 8570.01-M shall be completed upon TOA.

H.8.2.2 HANDLING OR ACCESSING CLASSIFIED INFORMATION

The contractor shall comply with FAR 52.204-2, Security Requirements. This clause involves
access to information classified “Confidential,” “Secret,” or “Top Secret” and requires
contractors to comply with— (1) The Security Agreement (DD Form 441), including the
NISPOM (DoD 5220.22-M); (2) any revisions to DoD 5220.22-M, notice of which has been
furnished to the contractor.

H.8.2.3 PROTECTING "FOR OFFICIAL USE ONLY" (FOUO) INFORMATION

The "UNCLASSIFIED//FOR OFFICIAL USE ONLY" (U//FOUO) marking is assigned to
information at the time of its creation in a DoD user agency. It is not authorized as a substitute
for a security classification marking as FOUO is a dissemination control applied by the DOD to
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unclassified information when disclosure to the public of that particular record, or portion
thereof, would reasonably be expected to cause a foreseeable harm to an interest protected by
one or more of exemptions 2 through 9 of the Freedom of Information Act (FOIA).

Other non-security markings, such as "Limited Official Use" and "Official Use Only" are used
by non-DoD user agencies for the same type of information and should be safeguarded and
handled in accordance with instruction received from such agencies.

Use of the above markings does not mean that the information cannot be released to the public
under FOIA, only that the Government must review the information prior to its release to
determine whether a significant and legitimate Government purpose is served by withholding the
information or portions thereof.

The contractor shall comply with DoDM 5200.01 Vol. 4, DoD Information Security Program:
Controlled Unclassified Information (CUI), for procedures for the designation, marking,
protection, and dissemination of FOUO information.

H.8.3 SECURITY CLEARANCES

All contractors/subcontractors supporting this effort (classified and unclassified portions) must
be U.S. citizens. All contractor personnel working on or managing this effort shall strictly adhere
to [2WD security regulations and procedures, including those encompassing responsibilities of
possessing a U.S. Army [2WD clearance. All members of the contractor team (prime, sub-
contractors, etc.) providing personnel, including supervisory personnel, to perform the work
must comply with the applicable security clearance levels (facilities/personnel) based on the
sensitivity of the task/work requiring a clearance.

All contractors/subcontractor supporting this effort must have a favorable background
investigation. All contractors/subcontractors supporting this effort onsite at 2WD must have at
least an Interim Secret clearance. Approximately 80-90 percent of the contractors will require
access to a SCIF and therefore require a TS/SCI clearance. This number may fluctuate
throughout TO performance. A TS/SCI clearance is defined as an existing within scope TS/SCI
clearance on a current U.S. Government contract, a TS Collateral clearance with an in- scope
investigation within the past five years, or a TS/SCI clearance under periodic investigation
provided the reinvestigation package was submitted and receipt was acknowledged by the
activity performing the reinvestigation prior to the fifth anniversary of previous clearance
issuance date.

Some portions of this TO will require support personnel to undergo a Counter-Intelligence
Polygraph (CI Poly) and these contractor personnel shall have an actively sponsored Counter-
Intelligence Scope Polygraph or an examination conducted by a recognized U.S. Government
polygraph entity within five years, or as updated in policy by the Security Office supporting
I12WD, and meet Personnel Security Standards and Procedures Governing Eligibility for Access
to SCI. Contractors shall have successfully undergone a Single Scope Background Investigation
(SSBI) that is current (in scope) as defined by DoD 5200.2-R, DoD Manual 5105.21-V3, and IC
Directive 704. The nature of this TO requires contractor personnel to possess a high degree of
security awareness.

In accordance with DoD Manual 5105.21-V3, individuals with SCI access shall expeditiously
notify their respective local SCI security official or Contractor SSO of any significant change in
personal status. Contractor personnel shall keep the Office of Security, FEDSIM COR, and
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12WD TPOC apprised of any significant changes in personal status that could affect their
eligibility for access to SCI.

Personnel must report to the FSO/Contractor SSO, or 2WD SSO, all foreign travel, official and
unofficial, in advance of the travel and agree to forego personal unofficial foreign travel when it
is deemed by agency approving authorities to constitute a hazard to national security.

The contractor shall report to the FSO/Contractor SSO, or 2WD SSO, any of the following:

a. Continuing contact with citizens of a foreign country

b. Any arrest or court actions other than minor traffic violations (Driving Under the
Influence (DUI) or Driving While Intoxicated (DWI) violations are not considered minor
traffic violations and therefore should be reported)

c. Any change in marital status. If, following employment, an employee marries (or
cohabits with) a foreign national, termination of employment may be effected

d. Any bankruptcy, judgment, garnishment, lien, or other significant financial difficulties

Contractor personnel shall fully comply with I2WD in-processing and out-processing guidelines.
At a minimum, the contractor shall:

a. Notify the TPOC of the employee’s departure and his/her successful out-processing on
the last day of work. Successful out-processing shall require, at a minimum, the turn-
in/collection of all: (1) security badges; (2) smart cards and/or other comparable security
devices; (3) GFP issued to the employee for performance of duties in accordance with
local procedures. In additional, the employee shall receive security debrief.

b. Aggressively collect/recover and turn in security badges and devices, smart cards, and
GFP to the I2WD TPOC or designate in any instance where the contractor employee fails
to successfully out-process. Every effort shall be made to ensure these are
recovered/turned in within 24 hours (one business day) of the departing employee’s last
day of work.

c. Coordinate changes in employment status with the [2WD TPOC affecting the accuracy of
security badges and supporting records within 24 hours (one business day) of any such
changes to ensure the appropriate devices are promptly reissued and/or collected.

Government-issued badges, identification cards, passes, vehicle registration media, and
admittance controls are U.S. Government property and as such are to be accounted for, protected,
and returned to the Government at the end of the contract PoP or at any other time as required.
When a contractor employee leaves the company, or ceases working on this contract, the
employee shall adhere to all required I2WD out-processing procedures.

In general, all necessary facility and employee security clearances shall be at the expense of the
contractor. The contractor shall comply with all security requirements.

H.8.4 FACILITY CLEARANCE LEVEL

The contractor is required to have a TS Facility Clearance with SECRET safeguarding
capabilities. The contractor will require access to COMSEC information, Restricted Information,
Critical Nuclear Weapon Design Information (CNWDI), Formerly Restricted Data, SCI, Non-
SCI information, Special Access Information, NATO Restricted and NATO Secret, Foreign
Government Information, and FOUO information. The contractor will require access to the
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SIPRNET, JWICS, and NSANET at Government facilities. Access to SIPRNET may be
authorized at the contractor’s facility. All contractor facilities requiring SIPRNET access must be
approved by the I2WD TPOC. JWICS NSANET, Joint Special Operation Command (JSOC)
Information Automated Network (JIANT), Battlefield Information, Collection, & Exploitation
System (BICES) (NATO), and Alternative Compensatory Control Measures (ACCM) access is
only authorized at Government facilities. The contractor shall require access to Security/Program
Classification Guide(s) (SCG) which are listed in the DD254 (Provided at Task Order Award).

In performing this TO, the contractor shall require access to classified material at the contractor
and Government facilities authorized on the DD Form 254. The contractor shall receive and
generate classified material and store classified hard drives. The contractor may be required to
access classified information at OCONUS Government facilities. The contractor is authorized to
use the Defense Technical Information Center (DTIC). The contractor shall adhere to Operations
Security (OPSEC) requirements. Classified Automated Information System (AIS) are authorized
up to the SECRET level at contractor facilities. All systems must be accredited in accordance
with NISPOM prior to use. Contractor personnel requiring access to Government IT systems are
subject to investigative and assignment requirements of AR 25-2, TA.

H.8.5 SECURITY TRAINING REQUIREMENTS

All requirements must be completed annually. Contractors completing training off site shall be
tracked by the contractor’s FSO. A consolidated list of contractors and the training they have
completed shall be provided to the 2WD TPOC, FEDSIM COR, and the I2WD security office
every six months from the date the contract is awarded.

Contractors employees that are on site: Must complete all mandatory training in Total
Employee Development (TED).

a. New Employee Orientation: This is required for onsite contractors only. FSO shall
conduct training for personnel off site.

b. Combating Trafficking in Persons Awareness Training (MAN-CTIP18)
Personal Identification Information (MAN-PII18)

d. Anti-Terrorism (AT)/Force Protection MAN-ATFP18: See paragraph AT Level 1
Training below

e. Operational Security (OPSEC) MAN-OPS18: Contractors employees that are on site
shall complete requirements through TED. Company FSO shall provide training for
contractor employees that are off site. Per AR 530-1 Operations Security, the contractor
employees shall complete Level | OPSEC Awareness training. New employees shall be
trained within 30 calendar days of their reporting for duty and annually thereafter.

f. DoD Cyber Awareness Challenge Training MAN-DODCACT1S: Training is
available on line through Army Knowledge Online (AKO).

g. SCI Annual Security Awareness Training: Training shall be completed by all SCI
indoctrinated personnel. Contractor employees that are on-site shall complete SCI Annual
Security Awareness training requirements through TED. Contractor’s FSO shall provide
training for contractor employees that are off site.

h. Threat Awareness Reporting Program (TARP) (MAN-TARP18): For all contractors
with security clearances, per AR 381-12 TARP, contractor employees must receive
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annual TARP training by a CI agent or other trainer as specified in 2-4b. Contractors with
access to a military base shall attend TARP training in person. Contractors unable to
attend TARP training on a military installation shall take the class online through AKO.

i. I-Watch Training: Contractors employees that are on-site shall complete requirements
through TED. Company FSO shall provide training for contractors off-site.

j.  Transmission and Transportation for DoD: The Transmission and Transportation for
DoD course is for personnel carrying classified information. The course is offered on-line
through Defense Security Service at http://www.cdse.edu/catalog/elearning/IF107.html

AT Level I Awareness Training. This standard language is for contractor employees with an
area of performance within an Army controlled installation, facility, or area. All contractor
employees, to include subcontractor employees, requiring access to Army installations, facilities
and controlled access areas shall complete AT Level I Awareness training within 30 calendar
days after contract start date or effective date of incorporation of this requirement into the
contract, whichever is applicable. The contractor shall submit certificates of completion for each
affected contractor employee and subcontractor employee, to the 2WD TPOC and FEDSIM
COR within one calendar day of completion of training by all employees and subcontractor
personnel. AT Level I Awareness training is available at the following website:
http://jko.jten.mil. This training shall be completed on an annual re-occurring basis for the
duration of the contract.

AT Awareness Training for Contractor Personnel Traveling Overseas. This standard
language is required for U.S. based contractor employees and associated subcontractor
employees to make available and to receive Government provided AOR specific AT Awareness
training as directed by AR 525- 13. Specific AOR training content is directed by the combatant
commander with the unit Antiterrorism Officer being the local POC. U.S. based contractor
employees and associated subcontractor employees shall submit an Isolated Personnel Report
(ISOPREP) prior to deployment, in accordance with AR 525-28, Personnel Recovery. The
contractor is required to fill out the survey on NIPRNET at
https://prmsglobal.prms.af.mil/prmsconv/Profile/Survey/start.aspx prior to deployment.

iWATCH Training. This standard language is for contractor employees with an area of
performance within an Army controlled installation, facility or area. The contractor and all
associated sub-contractors shall brief all employees on the local iIWATCH program (training
standards provided by the requiring activity Antiterrorism Officer). This local developed training
will be used to inform employees of the types of behavior to watch for and instruct employees to
report suspicious activity to the 2WD TPOC. This training shall be completed within 30
calendar days of contract award and within 30 calendar days of new employees commencing
performance. The contractor shall submit certificates of completion for each affected contractor
employee and subcontractor employee, to the 2WD TPOC and FEDSIM COR within one
calendar day of completion of training by all employees and subcontractor personnel.

Army Training Certification Tracking System (ATCTS) registration for contractor
employees who require access to Government information systems. All contractor employees
with access to a Government information system shall be registered in the ATCTS at
commencement of services, and shall successfully complete the DoD IA Awareness prior to
access to the information system and then annually thereafter.
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For IA Training. All contractor employees and associated subcontractor employees shall
complete the DoD IA awareness training before issuance of network access and annually
thereafter. All contractor employees working IA functions must comply with DoD and Army
training requirements in DoDD 8570.01, DoD 8570.01-M and AR 25-2 upon contract award.

H.9 ORGANIZATIONAL CONFLICT OF INTEREST AND NON-DISCLOSURE

H.9.1

a.

REQUIREMENTS

ORGANIZATIONAL CONFLICT OF INTEREST (OCI)

If a contractor has performed, is currently performing work, or anticipates performing
work that creates or represents an actual or potential OCI, the contractor shall
immediately disclose this actual or potential OCI to the FEDSIM CO in accordance with
FAR Subpart 9.5. The nature of the OCI may involve the prime contractor,
subcontractors of any tier, or teaming partners. An example of such an instance is a
contractor that is an Original Equipment Manufacturer that has been awarded a DCGS
Capability Drop contract to provide a commercial item, including its subcontractors.

The contractor is required to complete and sign an OCI Statement (Section J,
Attachment L). The contractor must represent either that (1) It is not aware of any facts
which create any actual or potential OCI relating to the award of this contract, or (2) It
has included information in its proposal, providing all current information bearing on the
existence of any actual or potential OCI and has included a mitigation plan in accordance
with paragraph (c) below.

If a contractor with an actual or potential OCI believes the conflict can be avoided,
neutralized, or mitigated, the contractor shall submit a mitigation plan to the Government
for review.

In addition to the mitigation plan, the FEDSIM CO may require further information from
the contractor. The FEDSIM CO will use all information submitted by the contractor, and
any other relevant information known to GSA, to determine whether an award to the
contractor may take place, and whether the mitigation plan adequately avoids,
neutralizes, or mitigates the OCI.

If any such conflict of interest is found to exist, the FEDSIM CO may determine that the
conflict cannot be avoided, neutralized, mitigated, or otherwise resolved to the
satisfaction of the Government, and the contractor may be found ineligible for award.
Alternatively, the FEDSIM CO may determine that it is otherwise in the best interest of
the U.S. to contract with the contractor and include the appropriate provisions to avoid,
neutralize, mitigate, or waive such conflict in the contract awarded.

This OCI Special Contract Requirements statement shall be incorporated into any
subcontracts or consultant agreements awarded under this TO unless the FEDSIM CO
determines otherwise. If any provision of this clause excludes the contractor from
competition for, or award of any contract, the contractor shall not be permitted to serve as
a subcontractor, at any tier, on such contract.

The GSA FEDSIM CO may at its sole discretion, waive any provisions of this OCI
Special Contract Requirements statement if deemed in the best interest of the
Government. The exclusions contained in this clause shall apply for the duration of this
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TO and for a minimum of one year after completion and acceptance or termination of all
work performed hereunder.

H.9.2 NON-DISCLOSURE REQUIREMENTS

If the contractor acts on behalf of, or provides advice with respect to any phase of an agency
procurement, as defined in FAR 3.104-4, then the contractor shall execute and submit a
Corporate Non-Disclosure Agreement (NDA) Form (Section J.1, Attachment M) and ensure
that all its personnel (to include subcontractors, teaming partners, and consultants) who will be
personally and substantially involved in the performance of the TO:

a. Are instructed in the FAR 3.104 requirements for disclosure, protection, and marking of
contractor bid or proposal information, or source selection information.

b. Are instructed in FAR Part 9 for third-party disclosures when acting in an advisory
capacity.

All proposed replacement contractor personnel shall also be instructed in the requirements of
FAR 3.104. Any information provided by contractors in the performance of this TO or obtained
from the Government is only to be used in the performance of the TO. The contractor shall put in
place appropriate procedures for the protection of such information and shall be liable to the
Government for any misuse or unauthorized disclosure of such information by its personnel, as
defined above.

H.11 TRAVEL

H.11.1 TRAVEL REGULATIONS

Contractor costs for travel will be reimbursed at the limits set in the following regulations (see
FAR 31.205-46):

a. FTR - prescribed by the GSA, for travel in the contiguous U.S.

b. JTR, Volume 2, DoD Civilian Personnel, Appendix A - prescribed by the DoD, for travel
in Alaska, Hawaii, and outlying areas of the U.S.

c. DSSR (Government Civilians, Foreign Areas), Section 925, “Maximum Travel Per Diem
Allowances for Foreign Areas” - prescribed by the Department of State, for travel in
areas not covered in the FTR or JTR.

Short-Term TDY costs shall be reimbursed at flat rate for meals and incidentals and actual cost
for lodging in accordance with FTR/JTR/DSSR.

H.11.2 TRAVEL AUTHORIZATION REQUESTS (TAR)

Before undertaking travel to any Government site or any other site in performance of this TO,
the contractor shall have this travel approved by, and coordinated with, the FEDSIM COR
(Section F.3, Deliverable 46). Notification shall include, at a minimum, the number of persons
in the party, traveler name, destination, duration of stay, purpose, and estimated cost. Prior to any
long-distance travel, the contractor shall prepare a Travel Authorization Request (TAR) (Section
J, Attachment I) for Government review and approval. The contractor shall submit TARs at
least ten days before travel, unless given less notice for travel by the Government, in which a
TAR shall be submitted within one workday from travel notice. Long-distance travel will be
reimbursed for cost of travel comparable with the FTR, JTR, and DSSR.

OASIS Contract GS00Q140ADU308 PAGE H-15
Task Order 47QFCA18F0114 P0O0057



SECTION H — SPECIAL CONTRACT REQUIREMENTS

Requests for travel approval shall:

Be prepared in a legible manner.

Include a description of the travel proposed including a statement as to purpose.

Be summarized by traveler.

Identify the TO number.

Identify the CLIN associated with the travel.

Be submitted in advance of the travel with sufficient time to permit review and approval.

Mmoo oo o

The contractor shall use only the minimum number of travelers and rental cars needed to
accomplish the task(s). Travel shall be scheduled during normal duty hours whenever possible.

H.11.3 OCONUS TRAVEL

The contractor shall perform work at OCONUS locations and forward deployed sites in combat
zones or other high threat areas. Contractor personnel shall require an Aircraft and Personnel
Automated Clearance System (APACS) Theater/Country clearance for travel to OCONUS
locations. The contractor shall be required to prepare and obtain all necessary paperwork,
documentation, and/or permits required for deployment. The website for APACS is
https://apacs.dtic.mil/apacs/; the contractor shall obtain and maintain an account for access to this
site.

H.11.4 OCONUS DEPLOYMENT LOGISTICAL SUPPORT

Logistic support by the Government will be provided within U.S. occupied compounds however,
it will ultimately be expanded to Forward Operating Bases (FOB’s) within theater.

H.11.5 FLAT RATE PER DIEM FOR LONG TERM TEMPORARY DUTY (TDY)

In accordance with Military Advisory Panel (MAP)/Civilian Advisory Panel (CAP) 118-13, Flat
Rate Per Diem for Long Term TDY, to encourage contractors to take advantage of cost saving
opportunities available for long term travel, contractors performing TDY for more than 30 days
in one location (CONUS and OCONUS) will receive a flat rate per diem. The following rules

apply:
a. When using a flat rate per diem, contractors are not required to submit a lodging receipt

but are required to validate to the [2WD TPOC and FEDSIM COR that they did incur
lodging costs.

If the contractor is unable to find suitable commercial lodging at the reduced per diem rate they
should contact the 2WD TPOC. If both the contractor and the 2WD TPOC determine that
lodging is not available at the reduced per diem rate, the FEDSIM COR may then authorize
actual cost lodging (not to exceed the locality per diem rate).

H.11.6 DEFENSE BASE ACT (DBA) INSURANCE

The contractor shall ensure that health and life insurance benefits provided to its deploying
personnel are in effect in the theater of operations and allow traveling in military vehicles.
Insurance is available under the DBA administered by the Department of Labor (DoL).
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a. Pursuant to FAR 28.305, DBA insurance coverage provides workers’ compensation
benefits (i.e., medical, disability, and death) in the event of a work-related injury or
illness OCONUS.

b. The Government requires that all contractor personnel who work internationally be
protected by the DBA coverage, regardless of their assignment and/or location unless a
waiver has been obtained by the DoL.

c. DBA insurance may be charged as a direct or indirect cost consistent with the
contractor’s CAS Disclosure Statement (D/S) and DCA A-approved accounting system,
and shall be furnished to the FEDSIM CO within 30 days of TOA. If required and
approved by the FEDSIM CO, additional DBA riders may be charged to the Government.

H.11.7 DEPLOYMENT REQUIREMENTS

The requirements of this TO support the mission and operational readiness of the U.S. Armed
Services operating worldwide.

The contractor shall ensure all contractor personnel participate in any required and/or necessary
pre-deployment qualification training. The personnel in each team shall be available for
deployment or duty at other designated CONUS locations at the end of that training period.
I12WD shall determine the actual initial deployment dates based on mission requirements. 2WD
will assess individual performance during training in order to validate readiness to perform all
tasks and duties. The Government will provide the following training (as needed):

a. Individual pre-deployment training in accordance with DoD and U.S. Central Command
requirements.

b. Weapons qualification training, if required by arming authorization (only if authorized by
the destination Theater Commander).

c. Technical and functional training on regional operational procedures, the threat situation
and all operational and intelligence tools necessary to perform duties when deployed with
forward elements.

Contractor personnel will be integrated into Government contingency plans, and afforded the
same rights, privileges, protection, and priority as U.S. Government personnel during execution
of the contingency plan. The Government may provide security, housing, and messing facilities
for contractor personnel should conditions warrant.

H.11.8 DEPLOYING CONTRACTOR PERSONNEL

The CONUS Replacement Center (CRC) at Fort Bliss, TX (https://www.bliss.army.mil/CRC/) is
currently the designated processing site for personnel deploying to hazard duty/combat zones
(HD/CZ) locations. The FEDSIM CO or FEDSIM COR will notify the contractor in writing if
the CRC location shall be other than Fort Bliss, TX. Contractor personnel being deployed to
HD/CZ shall report to the designated CRC for pre-deployment processing. The CRC validates
readiness and conducts deployment processing en-route to the HD/CZ duty station. Deploying
contractor personnel shall complete all pre-reporting requirements so they can deploy
immediately upon completion of CRC processing. Pre-reporting requirements include, but are
not limited to:

a. Medical readiness
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b. Theater Specific Individual Readiness Training (TSIRT) certifications
Current Individual Readiness File (IRF) records needed for identification and processing

d. Valid passports and visas (for the longest period possible to mitigate a mid-tour break in
service)

e. Any other preparation to prevent rejection by the CRC

Contractor personnel determined by the CRC to be non-deployable will be referred back to the
contractor for disposition.

The contractor may be issued Personal/Individual Protection Equipment when necessary and
directed by the destination Theater Commander, in accordance with DoDI 3020.41 paragraph 3i.

H.11.9 PASSPORTS, VISAS, AND CUSTOMS

The contractor shall be responsible for obtaining all passports, visas, or other documents
necessary to enter and/or exit any area(s) identified by the FEDSIM COR for contractor
personnel.

All contractor personnel shall be subject to the customs processing procedures, laws, agreements,
and duties of the country to which they are deploying and the procedures, laws, and duties of the
U.S. upon re-entry.

The contractor shall register all personnel with the appropriate U.S. Embassy or Consulate where
possible.

H.11.10 CONTRACTOR COMPLIANCE

The contractor shall ensure that all contractor and subcontractor personnel comply with all
guidance, instructions, and general orders applicable to U.S. Armed Forces and DoD civilians
and issued by the Theater Commander or his/her representative. This shall include any and all
guidance and instructions issued based upon the need to ensure mission accomplishment, force
protection, and safety.

The contractor shall comply, and shall ensure, that all deployed personnel comply, with pertinent
Service and DoD directives, policies, and procedures. The contractor shall ensure compliance
with all Federal statutes, judicial interpretations, and international agreements (e.g., SOFAs, Host
Nation Support Agreements, etc.) applicable to U.S. Armed Forces or U.S. citizens in the area of
operations. The FEDSIM CO will resolve disputes. Host Nation laws and existing SOFAs may
take precedence over TO requirements.

a. The contractor shall take actions to ensure the professional conduct of its personnel and
subcontractors.

b. The contractor shall promptly resolve, to the satisfaction of the FEDSIM CO, all

contractor personnel performance and conduct problems identified by the FEDSIM CO
or FEDSIM COR.

c. The FEDSIM CO may require the contractor, at the contractor’s expense, to remove or
replace any individual failing to adhere to instructions and general orders issued by the
Theater Commander or his/her designated representative.
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H.11.11 SPECIAL LEGAL CONSIDERATIONS

Public Law 106-523. Military Extraterritorial Jurisdiction Act of 2000: Amended Title 18,
United States Code (U.S.C.), to establish Federal Jurisdiction over certain criminal offenses
committed outside the U.S. by persons employed by or accompanying the Armed Forces, or by
members of the Armed Forces who are released or separated from active duty prior to being
identified and prosecuted for the commission of such offenses, and for other purposes.

Applicability: This Act applies to anyone who engages in conduct outside the U.S. that would
constitute an offence punishable by imprisonment for more than one year, the same as if the
offense had been committed within the jurisdiction of the U.S. The person must be employed by
or accompanying the Armed Forces outside the U.S.

H.11.12 ACCOUNTING FOR PERSONNEL

As required by the FEDSIM CO or FEDSIM COR and based on instructions of the Theater
Commander, the contractor shall report its employees, including Third-Country Nationals
(TCNs), entering and/or leaving the area of operations by name, citizenship, location, Social
Security Number (SSN), or other official identity document number.

H.11.13 THEATER RISK ASSESSMENT AND MITIGATION

If a contractor individual departs an area of operations without contractor permission, the
contractor shall ensure continued performance in accordance with the terms and conditions of the
TO. If the contractor replaces an individual who departs without permission, the replacement is
at contractor expense and must be in place within four business weeks or as instructed by the
FEDSIM CO.

For badging and access purposes, the contractor shall provide the FEDSIM COR a list of all
personnel (this includes subcontractors and/or local vendors being used in the area of operations)
with all required identification and documentation information.

The contractor shall brief its employees regarding the potential danger, stress, physical
hardships, and field living conditions.

The contractor shall require all its employees to acknowledge in writing that they understand the
danger, stress, physical hardships, and field living conditions that are possible if the employee
deploys in support of military operations.

The contractor shall designate a POC for all of its plans and operations and establish an
operations center to plan and control the contractor deployment process and resolve operational
issues with the deployed force.

H.11.14 FORCE PROTECTION

While performing duties in accordance with the terms and conditions of the TO, the
Service/Agency (e.g., Army, Navy, Air Force, Marine, Defense Logistics Agency (DLA)) will
provide force protection to contractor employees commensurate with that given to
Service/Agency civilians in the operations area. Contractor employees should be made aware of
force protection provided by the Government and NOT take any actions that would put
themselves in harm’s way beyond what is reasonable and expected from the conditions offered
by the services.
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H.11.15 EMERGENCY LEAVE

In OCONUS areas, emergency leave travel is chargeable to this TO. If a contractor employee is
in a deployment location and an emergency occurs, the Government will normally accommodate
the emergency leave once the emergency is verified by the Red Cross. If the contractor has
questions on what constitutes emergency leave, the contractor shall refer to DoDI 1327.06 dated
June 2009.

If a contractor individual departs an area of operations for an emergency leave, the contractor
shall ensure continued performance in accordance with the terms and conditions of the TO or as
instructed by the FEDSIM CO. If the contractor replaces an individual who departs for an
emergency leave, the replacement personnel must be in place within two business weeks or as
instructed by the FEDSIM CO.

H.11.16 LIVING UNDER FIELD CONDITIONS

If requested by the contractor, and if available, the Government will provide contractor
employees deployed in the theater of operations the equivalent field living conditions,
subsistence, emergency medical and dental care, sanitary facilities, mail delivery, laundry
service, and other available support afforded to Government employees and military personnel in
the theater of operations.

H.11.17 MORALE, WELFARE, AND RECREATION (MWR)

The Government will provide contractor employees deployed in the theater of operations MWR
services commensurate with that provided to DoD civilians and military personnel deployed in
the theater of operations.

H.11.18 NEXT OF KIN NOTIFICATION

Before deployment, the contractor shall ensure that each contractor employee completes a DD
Form 93, Record of Emergency Data Card, and returns the completed form to the designated
Government official. The contractor shall be responsible for establishing a line of
communication to notify and inform its employees’ families of the status of the employee while
he/she is deployed. The Government will be responsible for ensuring that the contractor is
notified of its employees’ status at the earliest possible time without compromising national
security. The Government reserves the right to notify families of contractor employees’ status
only when it is in the best interest of the Government.

H.11.19 RETURN PROCEDURES

Upon completion of the contractor’s tour, contractor personnel shall redeploy and out-process
through the CRC in accordance with DoDI 3020.41. The contractor must enforce this
requirement and refrain from allowing the contractor employee to bypass the CRC for out-
processing. The deployment site/center that prepared the contractor for deployment will serve as
the return processing center.

Upon notification of return, the 2WD TPOC may authorize and the FEDSIM COR may approve
contractor employee travel from the theater of operations to the designated individual
deployment site. The contractor shall ensure that all GFP provided to the contractor or the
contractor’s employees are returned to Government control upon completion of the deployment.

OASIS Contract GS00Q140ADU308 PAGE H-20
Task Order 47QFCA18F0114 P0O0057



SECTION H — SPECIAL CONTRACT REQUIREMENTS

The contractor shall provide the 2WD TPOC with documentation, annotated by the receiving
Government official, of all equipment returns. The contractor shall be liable for any GFP not
returned to the Government.

H.11.20 HARDSHIP AND DANGER PAY

Post (Hardship) Differential and Danger (Hazard) pay are allowances that provide additional
compensation above basic compensation in a foreign area as determined by the Department of
State (DoS) where civil insurrection, civil war, terrorism, or wartime conditions threaten physical
harm or imminent danger to the health or well-being of the employee. The contractor shall be
reimbursed for payments made to its employees for danger pay, not to exceed that paid U.S.
Government civilian employees, in accordance with the provisions of the DSSR Chapter 500 —
Post (Hardship) Differential, Chapter 650 - Danger Pay Allowance, and Section 920 - Post
Classification and Payment Tables, as may be amended. Compensation to ‘Basic Compensation’
shall be only applicable to the first 40 hours of effort performed per week. Hardship and danger
pay shall be billed as an ODC.

H.11.21 SECURE HOUSING SUPPORT

The contractor shall acknowledge at least ten days before travel, unless given less notice for
travel by the Government, then within one workday from travel notice, that it is prepared, if
required by the Government, to house and sustain, including feeding, its personnel in deployment
locations and to accept/establish a secure housing facility off of the U.S. compound. The
FEDSIM COR will provide the contractor with written notification if the contractor must billet
its personnel outside of the U.S. compound. Security and other services for the secure housing
facility (including transportation to and from assigned duty location, if the duty location is on a
U.S. or Coalition Force compound) may be provided by using Third Country National and Local
National staff, subcontracted for by the contractor awarded this TO. Security service providers
must be on the approved vendor listing of both U.S. Forces and the Host Nation Government. All
costs associated with this support, if implemented, shall be billed to the TO as an ODC. Secure
housing facility support staff, including security staff, will not be sponsored (issued a CAC and
/or a Letter of Authorization (LOA) by the Government under this TO. Construction is
prohibited.

H.11.22 SYNCHRONIZED PRE-DEPLOYMENT AND OPERATIONAL TRACKER
(SPOT)

The SPOT system is used to generate LOAs which define specific Government services and
support all contractor personnel are authorized to receive in a deployment area. The contractor
shall process LOAs in SPOT for all contractor personnel deploying under the TO and the
additional documentation required with each LOA. The contractor shall fully execute all SPOT
requirements.

H.11.23 STATUS OF FORCES AGREEMENTS (SOFA)

In consultation with the servicing legal advisor, the 2WD TPOC will inform the contractor of
the existence of all relevant SOFAs and other similar documents, and provide copies upon
request. The contractor shall be responsible for obtaining all necessary legal advice concerning
the content, meaning, application, etc. of any applicable SOFAs, and similar agreements. The
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contractor shall adhere to all relevant provisions of the applicable SOFAs and other similar
related agreements.

Invited Contractor and Technical Representative (TR) status shall be governed by the various
SOFA implemented by U.S. Forces in a variety of theaters (e.g., South Korea, Italy, and
Germany). The contractor shall coordinate with the Government to satisfy all requirements by
the governing regulations for the specified theater. The contractor shall do the initial research
into the requirements and inform the Government as to what the requirements are to travel into
theater. It is agreed that the withdrawal of Invited Contractor or TR status, or the withdrawal of,
or failure to provide any of the privileges associated therewith by the U.S. shall not constitute
grounds for excusable delay by the contractor in the performance of the TO and will not justify
or excuse the contractor defaulting in the performance of this TO. Furthermore, withdrawal of
SOFA status for any reason shall not serve as a basis for the contractor filing any claims against
the U.S.

H.11.23.1 REPUBLIC OF KOREA SOFA STATUS PROVISION

Invited Contractor and TR status shall be governed by the U.S. - Republic of (South) Korea
(ROK) SOFA as implemented by United States Forces Korea (USFK) Regulation 700-19, which
can be found under the “publications” tab on the USFK homepage: http://www.usfk.mil.
Contract personnel may be classified as members of the “civilian component” under Article I-(b)
of the SOFA between Korea and the U.S. This classification may be available, upon application,
to all of the contractor personnel who are U.S. citizens, who do not ordinarily reside in Korea,
and whose presence in Korea is necessary for the execution of this TO. This classification may
entitle the employee to enter Korea, pursuant to invitational orders, under Article IX of the
SOFA. Contractor personnel classified as members of the “civilian component” under this
Section shall be subject to all U.S. Forces regulations and directives, which pertain to the
“civilian component” in Korea. See Section J.1, Attachment J.

H.11.23.2 GERMANY SOFA STATUS PROVISION

The contractor shall comply with Army in Europe Regulation 715-9 “Contractor Personnel in
Germany — Technical Expert, Troop Care, and Analytical Support Personnel,” USAR Regulation
600-700, “Identification Cards and Individual Logistics Support,” and guidance provided on the
DoD Contractor Personnel Office (DOCPER) and United States European Command
(USEUCOM) Civilian Personnel Directorate websites for SOFA and Technical Expert Status
Accreditation (TESA).

The DOCPER implements the Agreements of March 27, 1998, and the Agreements of June 29,
2001, signed by the U.S. Embassy and German Foreign Ministry, establishing bilateral
implementation of Articles 72 and 73 of the Supplementary Agreement (SA) to the NATO
SOFA. These two Articles govern the use in Germany of DoD contractor personnel as Technical
Experts. Contracts that propose to employ Technical Expert personnel in Germany and the
applications of individuals seeking Technical Expert status under those contracts, are submitted
through DOCPER. The DOCPER website: https://wr.acpol.army.mil/dcops-user/ provides
guidance for DoD contractors for SOFA and TESA status.
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H.11.23.3 ITALY SOFA STATUS PROVISION

The contractor is responsible for preparing the paperwork as required by the Italian and U.S.
Governments for TDY personnel and those personnel awaiting TR approval. The governing
authority is the "Tri-Component Directive for Italy on Personal Property, Rationed Goods, Motor
Vehicles and Drivers’ Licenses, Civilian Component and Technical Representative Status,"
issued on February 20, 2004. As for the TESA process in Germany, the TR documentation for
each contractor employee to be stationed in Italy must be approved prior to completion of the TO
transition period and each contractor employee in Italy must have approved TR status before
beginning employment on this TO in Italy.

Full details on all requirements and processes for gaining required documentation needed for
contract operations in Italy, and information on the DOCPER Contractor Online Processing
System (DCOPS), the use of which is required, may be accessed through the following website:
http://www.eur.army.mil/g1/content/CPD/docper/docper _italyOps.html.

The U.S. Sending State Office (USSSO) for Italy is the DoD diplomatic-legal office responsible
for supervising the administration of the NATO SOFA in Italy. USSSO is also the diplomatic
representative for all foreign criminal jurisdiction issues involving DoD personnel; the NATO
SOFA, and Foreign Claims Act claims arising out of DoD activities in Italy; the legal advisor to
the Office of Defense Cooperation; the legal representative in Italy for USUECOM,; the litigation
liaison to the U.S. Department of Justice (DoJ) for all Italian civil and labor litigation involving
DoD activities; and, the staff civil law advisor to the Ambassador and the diplomatic mission.
Contractor personnel performing in Italy shall comply with all applicable NATO SOFA
requirements and provisions. USSSO URL: http://italy.usembassy.gov/ussso.html.

H.11.24 DEMOBILIZATION SUPPORT

In accordance with DFARS 252.225-7997 — Contractor Demobilization (Deviation 2013-
00017), for performance in Afghanistan, the contractor shall submit a Demobilization Plan
(Section F, Deliverable 35).

H.12 MATERIALS AND EQUIPMENT AND ODCs

The Government may require the contractor to purchase materials and equipment and ODCs, to
include hardware, software, and related supplies critical and related to the services being
acquired under the TO. Such requirements will be identified at the time a TO is issued or may be
identified during the course of a TO by the Government or the contractor. If the contractor
initiates a purchase within the scope of this TO and the prime contractor has an approved
purchasing system, the contractor shall submit to the FEDSIM COR a Request to Initiate
Purchase (RIP) (Section J.1, Attachment H). If the prime contractor is to lose an approved
purchasing system, the contractor shall submit to the FEDSIM CO a Consent to Purchase (CTP).
The RIP and CTP shall include the purpose, specific items, estimated cost, cost comparison, and
rationale. The contractor shall not make any purchases without an approved RIP from the
FEDSIM COR or an approved CTP from the FEDSIM CO and without complying with the
requirements of Section H.13 - Commercial Supplier Agreements.
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H.13 COMMERCIAL SUPPLIER AGREEMENTS

H.13.1 The Government understands that commercial software tools that may be
purchased in furtherance of this TO as described in Section C and as contemplated in the
ODC CLIN in Section B may be subject to commercial agreements which may take a
variety of forms, including without limitation licensing agreements, terms of service,
maintenance agreements, and the like, whether existing in hard copy or in an electronic or
online format such as “clickwrap” or “browsewrap” (collectively, “Supplier
Agreements”). For purposes of this TO, the Software Supplier Agreements are
“collateral agreements” within the meaning of the FAR clause at 52.227-14.

H.13.2 Unless otherwise agreed by the Parties in a specific purchase order, the end user
license agreement, terms of service, or comparable end user authorization will allow the
licensed software and services to be used as described in its documentation. The
contractor shall provide all applicable Supplier Agreements to the FEDSIM CO prior to
purchase and shall cooperate with the Government in negotiating suitable terms to
comply with this Section which shall be “other rights and limitations” pursuant to FAR
clause 52.227-14 (d), Rights In Data — General (May 2014), Alternate III (Dec 2007).

Without limiting the generality of the foregoing, a compliant Supplier Agreement shall
permit all of the following:

(a) subject to purchase of applicable licenses, access and use by contractors acting on
behalf of the Ordering Entity solely for Ordering Entity business purposes during the
term of the applicable Supplier Agreement ;

(b) in the event of a cybersecurity incident or breach reported by the Ordering Entity or
Contractor, access and use by employees of other Federal, state, and local law
enforcement agencies acting on behalf of Ordering Entity solely for Ordering Entity
business purposes in responding to the cybersecurity incident or breach;

(c) to the extent applicable to the licensed software, transfer to a different data center
and/or a successor contractor’s cloud in each case solely for Ordering Entity business
purposes and in accordance with all other license terms and

(d) development of intellectual property works using Supplier’s licensed application
program interfaces (APIs) in accordance with applicable license terms is permissible for
the Ordering Entity or a contractor (i) acting on its behalf using government funds solely
for Ordering Entity business purposes.

Refer to GSAM 552.232-39 and GSAM 552.232-78 incorporated herein in Section 1.3.

H.14 PRESS/NEWS AND INFORMATION RELEASE

The contractor shall not make any press/news release pertaining to this procurement without
prior Government approval and only in coordination with the FEDSIM CO.
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Release of any information on this TO to any person or organization who is not a party to this
TO is prohibited without the prior written permission of the FEDSIM CO. This information
includes proprietary information, news stories, articles, sales literature, TV-radio spots,
advertisements, etc.

All requests for review/public release shall be forwarded to the FEDSIM CO, 12WD TPOC,
FEDSIM COR and:

CERDEC, Intelligence and Information Warfare Directorate ATTN: RDER-IWO
(Security)

APG, MD 21005

H.15 INTELLECTUAL PROPERTY RIGHTS

The existence of any patent, patent application, or other intellectual property right that
encumbers any deliverable must be disclosed in writing on the cover letter that accompanies the
delivery. If no such disclosures are provided, the data rights provisions in DFARS 252.227-7013
and 252.227-7014, and 252.227-7015 apply. The contractor shall provide the Government
Unlimited Rights to the TO deliverables, as indicated in Section F.3, where DFARS 252.227-
7013 and 252.227-7014 apply.

H.16 AWARD FEE
See the AFDP in Section J, Attachment W.

H.17 TECHNICAL DIRECTION LETTER (TDL)

TDLs are a means of communication between the FEDSIM COR, I2WD TPOC, and the
contractor to answer technical questions, provide technical clarification, and give technical
direction regarding the content of the PWS. Technical direction means clarification of
contractual requirements or direction of a technical nature, within the context of the PWS of the
contract. In this capacity, the FEDSIM COR and I2WD TPOC may provide technical direction to
the contractor, so long as the technical direction does not make any commitment or change that
affects price, quality, quantity, delivery, or other terms and conditions of the contract. However,
only the FEDSIM CO may authorize the implementation of the TDL, and the FEDSIM COR and
12WD TPOC work within the limitations of the TDL. Once the FEDSIM CO authorizes work via
a TDL, the contractor shall prepare a response to the TDL in accordance with C.5.1.9.When
necessary, the FEDSIM CO, in coordination with the FEDSIM COR and 12WD TPOC, will
provide the contractor with TDLs concerning details set forth in this TO subject to the following
limitations:

a. The TDL must be in writing and be concurred to by the [2WD TPOC and the FEDSIM
COR and approved by the FEDSIM CO prior to issuance of the TDL to the contractor. Any
subsequent amendments to the TDL must be in writing and be concurred to by the 2WD TPOC,
and approved by the FEDSIM COR prior to issuance of the TDL to the contractor. Written TDLs
are the only medium permitted for use when technical direction communication is required. Any
other means of communication (including, but not limited to, the Contractor Service Request
Letters, Authorization Letters, or Material Budget Letters) are not permissible means of
communicating technical direction during contract performance.
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b. Each TDL issued is subject to the terms and conditions of this TO and will not be used to
assign new work, direct a change to the quality or quantity of supplies or services delivered,
change the delivery date(s) or period of performance of the contract, or change any other
conditions of the contract. TDLs will only provide additional clarification and direction
regarding technical issues. In the event of a conflict between a TDL and the TO, the TO will take
precedence.

c. Issuance of TDLs will not incur an increase or decrease to the contract price, estimated
contract amount (including fee), or contract funding, as applicable. Additionally, TDLs will not
provide clarification or direction of a technical nature that would require the use of existing
funds on the contract beyond the period of performance or delivery date for which the funds
were obligated.

d. TDLs will provide specific technical direction to the contractor only for work specified in
the PWS and previously negotiated in the TOR. TDLs will not require new TO deliverables that
may cause the contractor to incur additional costs.

e. When, in the opinion of the contractor, a TDL calls for effort outside the terms and
conditions of the contract or available funding, the contractor shall notify the FEDSIM CO in
writing, with a copy to the FEDSIM COR, within two working days of having received the
technical direction. The contractor shall undertake no performance to comply with the TDL until
the matter has been resolved by the FEDSIM CO through a contract modification or other
appropriate action.

H.18 CONTRACTOR IDENTIFICATION

The contractor shall support the Government, but shall not make final decisions or certifications
on behalf of the Government nor perform any inherently Governmental functions per FAR
7.503. The contractor or its employees shall not represent the Government nor appear to
represent the Government in performance of these contract services. As stated in 48 CFR
211.106, Purchase Descriptions for Service Contracts, contractor personnel shall identify
themselves as contractor personnel by introducing themselves or being introduced as contractor
personnel and by displaying distinguishing badges or other visible identification for meetings
with Government personnel. Contractor personnel shall appropriately identify themselves as
contractor employees in telephone conversations and in formal and informal written
correspondence.

Contractor personnel performing services on DoD installations or other Government facilities

shall ensure that they are readily identifiable as Contractor employees. The contractor shall be

required to contact the [2WD Government requiring activity to obtain the necessary base entry
procedures.

a. Contractor employees without access to a DoD or other Government Local Area Network
(LAN) systems shall:

1. Identify themselves as contractor personnel at the onset of every telephone call made
from a Government telephone or any other phone if the call is made in support of any
service provision to the Government;

2. Identify themselves as contractor personnel in all recorded messages including those
which are heard by callers attempting to contact contractor employees via answering
machines or voice mail;
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3. Identify themselves as contractor personnel at the onset of every meeting, conference
or any other gathering attended in support of any service provision to the
Government;

4. Identify themselves as contractor personnel on any correspondence, documents or
reports accomplished or sent in support of any service provision to the Government,
including but not limited to, correspondence sent via the U.S. Mail, facsimile, or
email inclusive of "out-of-office" replies;

5. Wear or display contractor provided nametags, badges or attire which display, at a
minimum, the name of the contractor.

b. Any work under this contract which is performed by the contractor or any of its
subcontractors on premises under Government control is subject to all
requirements of this contract governing such work, and the following:

1. All contractor and subcontractor personnel shall, at all times, conspicuously display a
distinctive badge provided by the contractor, identifying such personnel as employees
of the contractor and shall observe and otherwise be subject to such security
regulations as are in effect for the particular premises involved.

2. All contractor and subcontractor personnel shall be easily recognized by wearing
Government provided security badges while working in a U.S. Government facility.

3. The contractor shall designate in writing, an on-the-premises representative to serve
as POC for the contractor to the FEDSIM CO or their duly authorized representative.

4. All contractor and subcontractor employees shall dress appropriately for a
professional work environment.

H.19 EXTENDED WORK PERIOD

The contractor shall define their work period/pay period to the FEDSIM COR. Any services that
extends beyond the contractor work period/pay period is considered extended and shall be billed
at non-premium rates. The contractor shall notify the FEDSIM COR and [2WD TPOC by email
of extended work period/pay period hours in excess of the contractor work period/pay period.
The notification shall provide an explanation for the anticipated extended work period/pay
period. The notification applies only to the individual(s) named in the request and is not
transferable to others. The notification shall be submitted at least two workdays prior to the
extended work period/pay period occurrence.

H.20 FACILITY CLOSINGS

During a normal work week if any Federal facility listed as a place of performance in Section F
is closed, opens late or closes early, due to Government Federal Holidays, inclement weather
(e.g., ice, snow, etc.) or other special circumstances, the contractor shall not conduct work at the
closed Government facility without 2WD TPOC written approval.

Alternately, the contractors may work at an alternate location while Government facilities are
closed. If during this time, a contractor is unable to conduct work outside of Government
facilities, the FEDSIM COR, in conjunction with the 2WD TPOC, will allow contractor
employees to adjust their schedules to compensate for missed times and have the option to work
extended workdays, if desired.
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H.21 NATIONAL SECURITY AGENCY REQUIREMENTS

Technologies for this TO shall be procured in accordance with Committee on National Security
Systems Policies (CNSSP) No. 11, “National Policy Governing the Acquisition of Information
Assurance and IA-Enabled Information Technology Products.” In addition, technologies shall be
procured which have been validated by Common Criteria Testing Labs, in accordance with the
National Information Assurance Partnership (NIAP) Protection Profiles. Where a Protection
Profile exists but the desired product has not been validated against it, (specify program) shall
direct the desired vendor to have its product validated against the appropriate, corresponding
Protection Profile. For National Security Systems (NSS) where classified data is being protected
at rest or in transit by commercial products, technologies from the Commercial Solutions for
Classified (CSfC) Components List shall be used, in accordance with NSA’s published CS{C
Capability Packages. Capability Packages and the CSfC Components List can be found by
visiting the following webpage:

https://www.nsa.gov/resources/everyone/csfc/
NIAP-validated products can be found at the NIAP website on the page:

https://www.niap-ccevs.org/Product

H.22 CARES ACT SECTION 3610 COST REIMMBUREMENT

Prior to submitting an invoice for reimbursement of paid leave costs pertaining to Section 3610 of
the CARES Act, the contractor shall submit estimates for the upcoming invoice period to the
FEDSIM COR and TPOC. Any estimates shall be between March 27, 2020 and September 30,
2020. The estimates shall include, at a minimum, the invoice period, names, hours, minimum
billing rate, and associated costs for applicable personnel. The contractor’s estimate shall include
anticipated invoice reductions for all credits or relief to which the contractor may be entitled
pursuant to division G of the Families First Coronavirus Response Act (Pub. L. 116-127) and any
applicable relief to which the contractor may be entitled under the CARES Act (Pub. L. 116-136)
or any other relief allowed by the laws of any jurisdiction to which the contractor may be entitled
that is specifically identifiable with the public health emergency declared on January 31, 2020 for
COVID-19. This requirement applies regardless of whether the contractor is in actual receipt of
or has properly effectuated the accrual of such other relief in its accounting systems or has
properly pursued such relief at the time of estimate submission. The contractor shall submit the
estimate utilizing the attachment provided in Section J, Attachment W (CARES ACT
Reimbursement Request). Submission of an estimate does not constitute prior authorization. The
contractor shall follow all invoice requirements.
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I.1 TASK ORDER CLAUSES

All applicable and required provisions/clauses set forth in FAR 52.301 automatically flow down
to all OASIS TOs, based on their specific contract type (e.g., cost, fixed-price, etc.), statement of
work, competition requirements, commercial or not commercial, and dollar value as of the date
the TO solicitation is issued.

Section I of the contractor’s Pool 3 OASIS Unrestricted MA-IDIQ is applicable to this TO and
thereby not incorporated by reference herein.
.2 FAR 52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

This TO incorporates one or more clauses by reference with the same force and effect as if they
were given in full text. Upon request, the FEDSIM CO will make their full text available. Also,
the full text of a provision may be accessed electronically at the FAR website:

http://www.acquisition.gov/far/

FAR Part 12 commercial clauses do not apply to this TO.

FAR TITLE DATE
57203-19 Zr;i?g;r:sog I;fftiﬁgft SCertaln Internal Confidentiality JAN 2017
Prohibition on Contracting for Hardware, Software, and Services
52.204-23 Developed or Provided b}g Kaspersky Lab JUL 2018
52.222-50 Combating Trafficking in Persons MAR 2015
52.224-3 Privacy Training JAN 2017
52.228-3 Workers’ Compensation Insurance (Defense Base Act) JUL 2014
529084 Workers’ Compensation Insurance and War-Hazard Insurance APR 1984
Overseas
52.232-25 Prompt Payment (Alternate 1) FEB 2002
52.242-5 Payments to Small Business Subcontractors JAN 2017
52.246-5 Inspection of Services—Cost-Reimbursement APR 1984
52.249-6 Termination (Cost-Reimbursement) MAY 2004
52.249-14 Excusable Delays APR 1984

1.2.1 FAR CLAUSES INCORPORATED BY FULL TEXT

FAR 52.204-25 PROHIBITION ON CONTRACTING FOR CERTAIN
TELECOMMUNICATIONS AND VIDEO SURVEILLANCE SERVICES OR
EQUIPMENT (AUG 2020)

(a) Definitions. As used in this clause—

Backhaul means intermediate links between the core network, or backbone network, and the
small subnetworks at the edge of the network (e.g., connecting cell phones/towers to the core
telephone network). Backhaul can be wireless (e.g., microwave) or wired (e.g., fiber optic,
coaxial cable, Ethernet).
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Covered foreign country means The People’s Republic of China.
Covered telecommunications equipment or services means—

(1) Telecommunications equipment produced by Huawei Technologies Company or ZTE
Corporation (or any subsidiary or affiliate of such entities);

(2) For the purpose of public safety, security of Government facilities, physical security
surveillance of critical infrastructure, and other national security purposes, video surveillance
and telecommunications equipment produced by Hytera Communications Corporation,
Hangzhou Hikvision Digital Technology Company, or Dahua Technology Company (or any
subsidiary or affiliate of such entities);

(3) Telecommunications or video surveillance services provided by such entities or using
such equipment; or

(4) Telecommunications or video surveillance equipment or services produced or provided
by an entity that the Secretary of Defense, in consultation with the Director of National
Intelligence or the Director of the Federal Bureau of Investigation, reasonably believes to be
an entity owned or controlled by, or otherwise connected to, the government of a covered
foreign country.

Critical technology means—

(1) Defense articles or defense services included on the United States Munitions List set forth
in the International Traffic in Arms Regulations under subchapter M of chapter I of title 22,
Code of Federal Regulations;

(2) Items included on the Commerce Control List set forth in Supplement No. 1 to part 774
of the Export Administration Regulations under subchapter C of chapter VII of title 15, Code
of Federal Regulations, and controlled-

(1) Pursuant to multilateral regimes, including for reasons relating to national security,
chemical and biological weapons proliferation, nuclear nonproliferation, or missile
technology; or

(i1) For reasons relating to regional stability or surreptitious listening;

(3) Specially designed and prepared nuclear equipment, parts and components, materials,
software, and technology covered by part 810 of title 10, Code of Federal Regulations
(relating to assistance to foreign atomic energy activities);

(4) Nuclear facilities, equipment, and material covered by part 110 of title 10, Code of
Federal Regulations (relating to export and import of nuclear equipment and material);

(5) Select agents and toxins covered by part 331 of title 7, Code of Federal Regulations, part
121 of title 9 of such Code, or part 73 of title 42 of such Code; or

(6) Emerging and foundational technologies controlled pursuant to section 1758 of the
Export Control Reform Act of 2018 (50 U.S.C. 4817).

Interconnection arrangements means arrangements governing the physical connection of two or
more networks to allow the use of another's network to hand off traffic where it is ultimately
delivered (e.g., connection of a customer of telephone provider A to a customer of telephone
company B) or sharing data and other information resources.
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Reasonable inquiry means an inquiry designed to uncover any information in the entity's
possession about the identity of the producer or provider of covered telecommunications
equipment or services used by the entity that excludes the need to include an internal or third-
party audit.

Roaming means cellular communications services (e.g., voice, video, data) received from a
visited network when unable to connect to the facilities of the home network either because
signal coverage is too weak or because traffic is too high.

Substantial or essential component means any component necessary for the proper function or
performance of a piece of equipment, system, or service.

(b) Prohibition. (1) Section 889(a)(1)(A) of the John S. McCain National Defense Authorization
Act for Fiscal Year 2019 (Pub. L. 115-232) prohibits the head of an executive agency on or
after August 13, 2019, from procuring or obtaining, or extending or renewing a contract to
procure or obtain, any equipment, system, or service that uses covered telecommunications
equipment or services as a substantial or essential component of any system, or as critical
technology as part of any system. The Contractor is prohibited from providing to the
Government any equipment, system, or service that uses covered telecommunications
equipment or services as a substantial or essential component of any system, or as critical
technology as part of any system, unless an exception at paragraph (c) of this clause applies

or the covered telecommunication equipment or services are covered by a waiver described
in FAR 4.2104.

(2) Section 889(a)(1)(B) of the John S. McCain National Defense Authorization Act for
Fiscal Year 2019 (Pub. L. 115-232) prohibits the head of an executive agency on or after
August 13, 2020, from entering into a contract, or extending or renewing a contract, with an
entity that uses any equipment, system, or service that uses covered telecommunications
equipment or services as a substantial or essential component of any system, or as critical
technology as part of any system, unless an exception at paragraph (c) of this clause applies
or the covered telecommunication equipment or services are covered by a waiver described
in FAR 4.2104. This prohibition applies to the use of covered telecommunications equipment
or services, regardless of whether that use is in performance of work under a Federal
contract.

(c) Exceptions. This clause does not prohibit contractors from providing—

(1) A service that connects to the facilities of a third-party, such as backhaul, roaming, or
interconnection arrangements; or

(2) Telecommunications equipment that cannot route or redirect user data traffic or permit
visibility into any user data or packets that such equipment transmits or otherwise handles.

(d) Reporting requirement.

(1) In the event the Contractor identifies covered telecommunications equipment or services
used as a substantial or essential component of any system, or as critical technology as part
of any system, during contract performance, or the Contractor is notified of such by a
subcontractor at any tier or by any other source, the Contractor shall report the information
in paragraph (d)(2) of this clause to the Contracting Officer, unless elsewhere in this contract
are established procedures for reporting the information; in the case of the Department of
Defense, the Contractor shall report to the website at https://dibnet.dod.mil. For indefinite
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delivery contracts, the Contractor shall report to the Contracting Officer for the indefinite
delivery contract and the Contracting Officer(s) for any affected order or, in the case of the
Department of Defense, identify both the indefinite delivery contract and any affected orders
in the report provided at https://dibnet.dod.mil.

(2) The Contractor shall report the following information pursuant to paragraph (d)(1) of this
clause

(1) Within one business day from the date of such identification or notification: the
contract number; the order number(s), if applicable; supplier name; supplier unique
entity identifier (if known); supplier Commercial and Government Entity (CAGE) code
(if known); brand; model number (original equipment manufacturer number,
manufacturer part number, or wholesaler number); item description; and any readily
available information about mitigation actions undertaken or recommended.

(i) Within 10 business days of submitting the information in paragraph (d)(2)(i) of this
clause: any further available information about mitigation actions undertaken or
recommended. In addition, the Contractor shall describe the efforts it undertook to
prevent use or submission of covered telecommunications equipment or services, and
any additional efforts that will be incorporated to prevent future use or submission of
covered telecommunications equipment or services.

(e) Subcontracts. The Contractor shall insert the substance of this clause, including this
paragraph (e) and excluding paragraph (b)(2), in all subcontracts and other contractual
instruments, including subcontracts for the acquisition of commercial items.

(End of clause)

FAR 52.211-15 DEFENSE PRIORITY AND ALLOCATION REQUIREMENT (APR
2008)

This is a rated order certified for national defense, emergency preparedness, and energy program
use, and the Contractor shall follow all the requirements of the Defense Priorities and
Allocations System regulation (15 CFR 700).

(End of clause)

FAR 52.217-8 OPTION TO EXTEND SERVICES (NOV 1999)

The Government may require continued performance of any services within the limits and at the
rates specified in the contract. These rates may be adjusted only as a result of revisions to
prevailing labor rates provided by the Secretary of Labor. The option provision may be exercised
more than once, but the total extension of performance hereunder shall not exceed six months.
The Contracting Officer may exercise the option by written notice to the Contractor within ten
days.

(End of clause)
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FAR 52.217-9 OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000)

a. The Government may extend the term of this contract by written notice to the Contractor
30 days, provided that the Government gives the Contractor a preliminary written notice
of its intent to extend at least 60 days before the contract expires. The preliminary notice
does not commit the Government to an extension.

b. If the Government exercises this option, the extended contract shall be considered to
include this option clause.

c. The total duration of this contract, including the exercise of any options under this clause,
shall not exceed 66 months.

(End of clause)

FAR 52.229-8 — TAXES — FOREIGN COST-REIMBURSEMENT CONTRACTS (MAR
1990)

a. Any tax or duty from which the United States Government is exempt by agreement with
the Government of any nation within the AOR of Africa Command (AFRICOM), Central
Command ((CENTCOM), European Command ((EUCOM), Northern Command
(INORTHCOM), Pacific Command ((PACOM)), and Southern Command
(SOUTHCOM), or from which the Contractor or any subcontractor under this contract is
exempt under the laws of any nation within the AOR of AFRICOM, CENTCOM,
EUCOM, NORTHCOM, PACOM, and SOUTHCOM, shall not constitute an allowable
cost under this contract.

b. If the Contractor or subcontractor under this contract obtains a foreign tax credit that
reduces its Federal income tax liability under the United States Internal Revenue Code
(Title 26, U.S. Code) because of the payment of any tax or duty that was reimbursed
under this contract, the amount of the reduction shall be paid or credited at the time of
such offset to the Government of the United States as the Contracting Officer directs.

(End of clause)

DFARS 252.243-7999 Section 3610 Reimbursement. (DEVIATION 2020-00021) (AUG
2020)

(a) Definitions. As used in this clause—

“Affected contractor” means a contractor that has incurred costs to provide
paid leave for its employees or subcontractors to maintain its workforce in a ready
state and otherwise meets all the requirements of section 3610 of the Coronavirus
Aid, Relief, and Economic Security Act (CARES Act) (Pub. L. 116-136).

(b) Reduction for credits or loan forgiveness.

(1) Section 3610 of the CARES Act requires that the maximum
reimbursement to affected contractors authorized by section 3610 shall be reduced
by the amount of any credits received pursuant to Division G of Public Law 116-127
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and any applicable credits a contractor is allowed under the CARES Act. The
Contracting Officer will reduce the amount of the funds authorized under section
3610 and provided by modification, commensurate with the amount of any credits or
loan forgiveness received.

(2) Should the timing of any other reimbursements be such that the
Contractor is unable to provide notification to the contracting officer prior to
execution of a contract modification resulting from the Contractor’s section 3610
reimbursement request, the Contractor shall notify the contracting officer, as
provided in paragraph (c), and agrees that the Government will modify the contract
to reduce the reimbursed amount by the credit or loan forgiveness amount received.

(c) Notice of receipt of credits or loan forgiveness.

(1) The Contractor shall notify the Contracting Officer in writing within 30
days of receiving—

(1) Loan forgiveness pursuant to—

(A) Division G of the Families First Coronavirus Response Act
(Pub. L.116-127); or

(B) The Coronavirus Aid, Relief, and Economic Security Act
(CARESACct) (Pub. L. 116-136); and

(i1) Any other credit allowed by law (including State and local laws that
are specifically identifiable with the public health emergency declared on
January 31, 2020, for COVID-19).

(2) Include in the notice to the Contracting Officer the amount of any credits
or loan forgiveness received along with supporting information necessary to
facilitate calculation of the required reductions of reimbursement provided under
any contract modification pursuant to section 3610 reimbursement to offset credits
or loan forgiveness received under paragraph (c)(1).

(d) Audit. The Government reserves the right to audit the Contractor’s billed
costs reimbursed under section 3610 of the CARES Act to ensure accuracy and
compliance with law and any applicable regulations.

(e) Subcontracts. The Contractor shall insert the substance of this clause,
including this paragraph (e), in any subcontract modification that involves the
reimbursement of paid leave under section 3610 of the CARES Act to affected
subcontractors, including subcontracts for the acquisition of commercial items.

(End of clause)
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1.3 GENERAL SERVICES ADMINISTRATION ACQUISITION MANUAL (GSAM),
CLAUSES INCORPORATED BY REFERENCE

The full text of a provision may be accessed electronically at the GSAM website:

https://www.acquisition.gov/gsam/gsam.html/

GSAM TITLE DATE
552.204-9 Personal Identity Verification Requirements OCT 2012
557212-71 Contrg(?t. Terms and Con('htlons Applicable to GSA JUN 2016

Acquisition of Commercial Items
552.232-25 Prompt Payment NOV 2009
557932-39 Unepfgrceablllty of Unauthorized Obligations (FAR FEB 2018
Deviation)
552.232-78 Commercial Supplier Agreements — Unenforceable Clauses FEB 2018

1.3.1 GSAM CLAUSES INCORPORATED BY FULL TEXT

GSAM 552.212-4 CONTRACT TERMS AND CONDITIONS - COMMERCIAL ITEMS
(FAR DEVIATION) (FEB 2018)

(a) The Contractor agrees to comply with any clause that is incorporated herein by reference to
implement agency policy applicable to acquisition of commercial items or components. The
clause in effect based on the applicable regulation cited on the date the solicitation is issued
applies unless otherwise stated herein. The clauses in paragraph (b) of this section are
incorporated by reference:

(b) Clauses.

| GsaM || TITLE | DATE |
| 552.203-71 |Restriction on Advertising | SEP1999 |
| 552.211-73 |[Marking | FEB1996 |
‘ 552.215-70 HExamination of Records by GSA ” JUL 2016 ‘
‘ 552.229-70 HFederal, State, and Local Taxes ” APR 1984 ‘
| 552.232-23 | Assignment of Claims | SEP1999 |
552.237-71 ||Qualifications of Employees MAY 1989
(End of clause)

1.4 DEFENSE FEDERAL ACQUISITION REGULATION SUPPLEMENTS (DFARS)
CLAUSES INCORPORATED BY REFERENCE

The full text of a provision may be accessed electronically at Defense Procurement and
Acquisition Policy website:

www.acq.osd.mil/dpap/dars/dfarspgi/current/index.html/
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https://www.acqg.osd.mil/dpap/dars/class deviations.html

DFARS TITLE DATE
252.201-7000 | Contracting Officer’s Representative DEC 1991
252.203-7000 Requgements Relating to Compensation of Former DoD SEP 2011

Officials
252.203-7002 | Requirement to Inform Employees of Whistleblower Rights SEP 2013
252.203-7003 | Agency Office of Inspector General DEC 2012
252.203-7004 | Display of Hotline Posters OCT 2016
252.204-7000 | Disclosure of Information OCT 2016
252.204-7003 | Control of Government Personnel Work Product APR 1992
252.204-7004 | Alternate A, System for Award Management FEB 2014
252.204-7005 | Oral Attestation of Security Responsibilities NOV 2001
52.204-7012 Saf'eguardlng vaered Defense Information and Cyber OCT 2016
Incident Reporting
252.211-7003 | Item Unique Identification and Valuation MAR 2016
252.211-7007 | Reporting of Government-Furnished Property AUG 2012
252.215-7000 | Pricing Adjustments DEC 2012
252.216-7004 | Award Fee Reduction or Denial for Jeopardizing the Health SEP 2011
or Safety of Government Personnel
252.216-7005 | Award Fee FEB 2011
252.216-7009 | Allowability of Legal Costs Incurred in Connection With a SEP 2013
Whistleblower Proceeding.
252.223-7004 | Drug-Free Work Force SEP 1988
252.223-7006 | Prohibition on Storage, Treatment, and Disposal of Toxic or SEP 2014
Hazardous Materials
Contractor Personnel Supporting US Armed Forces Deployed
252.225-7040 Outside the United States. OCT 2015
252.925-7043 Antlt.errorlsm/Force Protection for Defense Contractors JUN 2015
Outside the US
Contractor Personnel Performing in Japan. (DEVIATION
252.225-7976 2018-00019) AUG 2018
Contractor Personnel Performing in the United States Africa
252.225-7980 | o mand Area of Responsibility (Deviation 2016-00008) JUN 2016
Prohibition on Providing Funds to the Enemy (Deviation
252.225-7993 2015-00016) SEP 2015
Additional Access to Contractor and Subcontractor Records
252.225-7994 | in the United States Central Command Theater of Operations MAR 2015
(Deviation 2015-00013)
Contractor Personnel Performing in the United States Central
252.225-7995 Command Area of Responsibility (Deviation 2017-00004) JAN 2015
252.225-7997 | Contractor Demobilization (Deviation 2013-00017) AUG 2013
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DFARS TITLE DATE
252.227-7013 | Rights in Technical Data - Noncommercial Items FEB 2014
Rights in Noncommercial Computer Software and
2522277014 Nogncommercial ComputerCSOftIv)vare ls)ocumentation FEB 2014
252.227-7015 | Technical Data-Commercial Items FEB 2014
252.227-7016 | Rights in Bid or Proposal Information JAN 2011
252.227-7019 | Validation of Asserted Restrictions - Computer Software SEP 2016
Limitations on the Use or Disclosure of Government-
252.227-7025 Furnished Information Marked with Restrictive Legends MAY 2013
252.227-7027 | Deferred Ordering of Technical Data or Computer Software APR 1988
252.227-7030 | Technical Data-Withholding of Payment MAR 2000
252.227-7037 | Validation of Restrictive Markings on Technical Data SEP 2016
252.228-7000 | Reimbursement for War-Hazard Losses DEC 1991
252.228-7003 | Capture and Detention DEC 1991
252.229-7014 | Taxes—Foreign Contracts in Afghanistan DEC 2015
252.231-7000 | Supplemental Cost Principles DEC 1991
252.932-7003 Electronic Submission of Payment Requests and Receiving JUN 2012
Reports
252.232-7010 | Levies on Contract Payment DEC 2006
252.239-7001 | Information Assurance Contractor Training and Certification JAN 2008
252.239-7010 | Cloud Computing Services OCT 2016
252.242-7005 | Contractor Business Systems FEB 2012
252.242-7006 | Accounting System Administration FEB 2012
252.244-7001 | Contractor Purchasing System Administration MAY 2014
252.245-7001 | Tagging, Labeling, and Marking of Government-Furnished APR 2012
Property
252.245-7002 | Reporting Loss of Government Property APR 2012
252.245-7004 | Reporting, Reutilization, and Disposal SEP 2016
252.246-7001 | Warranty of Data MAR 2014
252.251-7000 | Ordering From Government Supply Sources AUG 2012

1.4.1 DFARS CLAUSES INCORPORATED BY FULL TEXT

DFARS 252.225-7979 ADDITIONAL ACCESS TO CONTRACTOR AND
SUBCONTRACTOR RECORDS IN THE UNITED STATES CENTRAL COMMAND
THEATER OF OPERATIONS (DEVIATION 2018-00008) (DEC 2017)

(a) In addition to any other existing examination-of-records authority, the Government is
authorized to examine any records of the Contractor and its subcontractors to the extent
necessary to ensure that funds, supplies, or services available under this contract are not
provided, directly or indirectly, to a person or entity that is actively opposing United States or
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coalition forces involved in a contingency operation in which members of the Armed Forces are
actively engaged in hostilities.

(b) The substance of this clause, including this paragraph (b), is required to be included in
subcontracts, including subcontracts for commercial items, under this contract that have an
estimated value over $50,000 and will be performed, in whole or in part, in the United States
central Command Theater of Operations.

(End of clause)
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J.1 LIST OF ATTACHMENTS
The following attachments are attached, either in full text or electronically at the end of the TOR.

ATTACHMENT TITLE

COR Letter of Appointment

Acronym List

Incremental Funding Chart (electronically attached.xls) (P00057)
Monthly Status Report (MSR) Template

Deliverable Acceptance-Rejection Report v2

Problem Notification Report (PNR)

Invoice Cover Sheet

Request to Initiate Purchase (RIP) Template (electronically attached .xls)

Travel Authorization Request (TAR) Template (electronically attached
xIs)

Korea SOFA Guide

Deployment Specific Clauses

Organizational Conflict of Interest (OCI) Statement
Corporate Non-Disclosure Agreement (NDA)

DD254

Customer TDL Template

RESERVED

RESERVED

RESERVED

Trip Report Template

RESERVED

RESERVED

RESERVED

Award Fee Determination Plan (Period 6)

Performance Measures and Acceptable Quality Levels (AQLs)(Period 6)
CARES Act Reimbursement Request (CARR) Template
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1. CONTRACT ID CODE

PAGE OF PAGES
1 | 3

2. AMENDMENT/MODIFICATION NUMBER
P00057

3. EFFECTIVE DATE

07/20/2021 09:12:17 AM

4. REQUISITION/PURCHASE REQUISITION NUMBER
21435748

5. PROJECT NUMBER (If applicable)

6. ISSUED BY

CODE

47QFCA

7. ADMINISTERED BY (If other than Item 6)

CODE |

1800 F Street, NW, 3100

Washington, District of Columbia 20405-0001 United States
Anna E Von Reyn

(202) 765-9682

anna.vonreyn@gsa.gov

1800 F Street, NW, 3100

Washington, District of Columbia 20405-0001 United States
Aaron F Young

202-969-4069

aaron.young@gsa.gov

8. NAME AND ADDRESS OF CONTRACTOR (Number, street, county, State and ZIP Code)

BOOZ ALLEN HAMILTON INC.

8283 GREENSBORO DR

MCLEAN, Virginia 22102-3830 United States
(888) 224-7041

X)

[]

9A. AMENDMENT OF SOLICITATION NUMBER

9B. DATED (SEE ITEM 11)

10A. MODIFICATION OF CONTRACT/ORDER NUMBER

GS00Q140ADU308 / 47QFCA18F0114

[]

10B. DATED (SEE ITEM 13)

CODE |FACILITY CODE

08/28/2018

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

I:] The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers D is extended.

D is not extended.

Offers must acknowledge receipt of this amendment prior to he hour and date specified in the solicitation or as amended, by one of the following me hods:

(a) By completing items 8 and 15, and returning

copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

or (c) By separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If
by virtue of this amendment you desire to change an offer already submitted, such change may be made by letter or electronic communication, provided each letter or electronic
communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)
285F.QOOFBO00.AA10.25 AF151.H08 Total Amount of Mod: ($4,218,356.08)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NUMBER AS DESCRIBED IN ITEM 14.

CHECK ONE

—

NUMBER IN ITEM 10A.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER

—

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

X

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
FAR 43.103(a) Bilateral Agreement; FAR 52.232-22 Limitation of Funds

D. OTHER (Specify type of modification and authority)

-

E. IMPORTANT: Contractor I— is not R s required to sign this document and return

copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible )

See Continuation Page

Except as provided herein, all terms and conditions of he document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Julie M Marchena

Aaron F Young

15B. CONTRACTOR/OFFEROR

Julie M Marchena

(Signature of person authorized to sign)

15C. DATE SIGNED
07/19/2021 03:19:15 PM EDT

16B. UNITED STATES OF AMERICA

Aaron F Young

16C. DATE SIGNED
07/20/2021 09:12:17 AMEDT

(Signature of Contracting Officer)

Previous edition unusable

STANDARD FORM 30 (REV. 11/2016)

Prescribed by GSA FAR (48 CFR) 53.243



Award PIID Modification Number Referenced IDV ID FIN Page 2 of 3

47QFCA18F0114 P00057 GS00Q140ADU308 21435748
ITEM SUPPLIES OR SERVICES QTY. UNIT UNIT PRICE NEW AMOUNT PRIOR INCREASE / REQ.
NO. (B) ©) (D) (E) (G) AMOUNT DECREASE )
(A
0001 Labor
0002 Travel
0003 Equipment and Materials
0004 oDC
0005 CAF
1001 Labor
1002 Travel
1003 Equipment and Materials
1004 oDC
1005 CAF
1006 CARES ACT
2001 Labor
2002 Travel
2003 Equipment and Materials
2004 oDC
2005 CAF
3001 Labor
3002 Travel
3003 Equipment and Materials
3004 oDC
3005 CAF
4001 Labor
4002 Travel
4003 Equipment and Materials
4004 oDC
4005 CAF

oraLs | NN | s090:55520 |(DNCONNNNNN

GENERAL SERVICES ADMINISTRATION CONTINUATION PAGE
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DESCRIPTION

The purpose of this modification is stated in the SF30 Continuation Page. See award documents for details.

GENERAL SERVICES ADMINISTRATION

CONTINUATION PAGE



SF 30 Continuation Page Page 4 of 5
Task Order Number: GS00Q140ADU308

OASIS Contract Number: 47QFCA18F0114

Modification PO0057

Block 14 Continued:

Purpose of Modification

1. Administrative modifications

2. Deobligate incremental funding from CLINs 0001, 0005, 1001, 1002, 1003, 1004, and 1005
3. Reallocate funding between CLINs 2001, 2002, 2003, and 2004

Modification Summary
1. Administrative changes to the TO:
a. The Cover Page is revised to reflect a July 8, 2021 modification date.
b. All pages are revised to reflect Modification Number PO0057.
c. B.6.1 Incremental Funding Limitation of Government’s Obligation is modified as follows:
Incremental funding in the amount of $406,766,037.21 for CLINs 0001 through 2005 is currently
allotted and available for payment by the Government.

2. Deobligate incremental funding from CLINs 0001, 0005, 1001, 1002, 1003, 1004, and 1005.
SF30 Page 2 (Funding Chart) and J.1, Attachment C (Incremental Funding Chart), Tab Mod 57, CLINs
0001, 0005, 1001, 1002, 1003, 1004, and 1005 are modified as follows to deobligate incremental funding:
a. Decrease CLIN 0001 (Labor) by $.35 from $85,008,708.76 to $85,008,708.41.
b. Decrease CLIN 0005 (CAF) by $.50 from $101,325.53 to $101,325.03.
Decrease CLIN 1001 (Labor) by $2,930,843.06 from $120,909,123.24 to $117,978,280.18.
Decrease CLIN 1002 (Travel) by $641,460.00 from $ 2,092,041.00 to $1,450,581.00.
Decrease CLIN 1003 (Equipment and Materials) by $286,777.00 from $ 8,300,554.00 to
$8,013,777.00.
Decrease CLIN 1004 (ODCs) by $355,061.00 from $4,160,488.00 to $3,805,427.00.
Decrease CLIN 1005 (CAF) by $4,214.17 from $ 135,683.00 to $131,468.83.
Summary: Base Year funding is decreased by $.85 from $101,462,539.29 to $101,462,538.44.
Option Year 1 Period funding is decreased by $4,218,355.23 from $135,662,547.00 to
$131,444,191.77.

o a0

janr]

B0

3. Reallocate funding between CLINs 2001, 2002, 2003, and 2004.
SF30 Page 2 (Funding Chart) and J.1 Attachment C (Incremental Funding Chart), Tab Mod 57, CLINs
2001, 2002, 2003, and 2004 are modified as follows to reallocate incremental funding:
a. Increase CLIN 2001 (Labor) by $687,705.00 from $154,984,947.00 to $155,672,652.00.
b. Decrease CLIN 2002 (Travel) by $76,818.00 from $2,887,788.00 to $2,810,970.00.
c. Decrease CLIN 2003 (Equipment and Materials) by $657,000.00 from $4,379,599.00 to
$3,722,599.00.
d. Increase CLIN 2004 (ODCs) by $46,113.00 from $11,433,138.00 to $11,479,251.00
e. Summary: OY2 net-zero dollar funding reallocation. OY2 funding remains unchanged at
$173,859,307.00.

Changes have been reflected in the revised Task Order and Incremental Funding Chart for CPAF. Changes in
the Task Order are indicated by a vertical, black change bar along the right hand margin. Except as noted
herein, all other terms and conditions of this contract shall remain in full force and effect.
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SUMMARY OF COST IMPACT OF ABOVE CHANGES

e The total obligated funding is decreased by $4,218,356.08 from $410,984,393.29 to $406,766,037.21.
e The total estimated ceiling of the Task Order remains unchanged at and shall not exceed $643,782,641.

--- End of Modification ---
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